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ADVERTISED IN:  The Star        
PUBLISHING DATE:       26 March  2021  
TENDER NOTICE:          PWR&T(R&T) 05/2021 

  
 

MOGALE CITY LOCAL MUNICIPALITY 

Tenders are hereby invited for the Department: Public Works, Roads and Transport:  

 

TENDERS ARE HEREBY INVITED FROM COMPETENT CIVIL ENGINEERING CONTRACTORS WITH A CIDB GRADING OF: 

6 SB OR  5 SB OR HIGHER FOR REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL ROADS 

PROJECT PLANS OVER A PERIOD OF  36 MONTHS 

 

 

Adjudication:  80/20 

Tenders will be evaluated using functionality evaluation criteria of 51 points of which the service provider is required 

to score the minimum of 28 points in order to be considered for further evaluation. Tenders will also be evaluated at 

80/20 preference point system which awards 80 points for Price and 20 points for attaining the BBBEE status 

level of contribution in accordance with the table below: 

BBBEE Status level of 
contributor 

Number of 
points(80/20 system) 

                   1             20 

                   2             18 

                   3             14 

                   4             12 

                   5              8 

                   6              6 

                   7              4 

                   8              2 

Non –compliant 
contributor 

             0 

 

Available Tender  Document :  tender document must be downloaded from mogalecity website at 

www.mogalecity.gov.za or www.etenders.gov.za 

 

Technical Enquiries:  Johan Britz                                          (011) 951 2141/082 448 5218 

                                    Johan.britz@mogalecity.gov.za  

Tender Documents:  Ofentse Matsose / Kefilwe Jobeta     (011) 951 2541 / 2014/2177 

                                         Ofentse.matsose@mogalecity.gov.za 

 

Documents available:  As from 30 March 2021  during office hours, from the Reception Desk of Supply Chain 

Management Unity situated on the upper level of the West Wing; Mogale City Civic Centre, Corner of Commissioner 

and Market Street in  Krugersdorp (011 951-2014/2016) 

 

Closing date:  28 April  2021     Time: 11h00   Tender Box:  01 

Venue: Tender boxes are situated at the reception desk of the Supply Chain Management Unit, situated on the 

upper level of the West Wing of the Mogale City Civic Centre, Corner Commissioner and Market Streets in 

Krugersdorp. 

 

 

 

http://www.mogalecity.gov.za/
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Tender conditions: 

 

❖ Bidders to tender for all four Sections, with rates to be provided for all Sections as it is intended to appoint more 

than one Service providers for all Sections.  

❖ All Service providers / contractors must submit valid, certified copies of their BEE certificates from an accredited 

BEE verification agency with their tender submission.  Failure to submit a BEE certificate will lead to forfeiture 

(loss) of the preference points. 

❖ In the instance of Exempted Micro Enterprises (EME) (turnover less than R5m) a letter from a professional, 

registered accountant/ auditor in order to qualify for preference points. 

❖ Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the tender 

document; 

❖ A valid original Tax Clearance Certificate/ TCS PIN no (or in the case of a Joint Venture, of all the partners in the 

Joint Venture) must be submitted with the tender document; 

❖ Tenders by joint ventures are to be accompanied by the Document Formation of the joint venture, duly registered 

and authenticated by a Notary Public or other official deputized to witness sworn statements. This document 

must define precisely the conditions under which the joint venture will function, the period for which it will function, 

the persons authorized to represent and obligate it, the address for correspondence, the participation of several 

firms forming the joint venture and any information necessary to permit a full appraisal of its functioning, including 

a clause to the effect that the members of the joint venture are jointly and severely bound. 

❖ A trust, consortium or joint venture will qualify for points for the BBBEE status level as a legal entity, provided 

that the entity submits their consolidated BBBEE status level certificate. 

❖ Bidders will not be disqualified from the bidding process of the bidder does not submit a certificate substantiating 

the BBBEE level of contribution or is a non-compliant contributor.  Such a bidder will score 0 out of a maximum 

of 10 points for BBBEE. 

❖  No late tender will be accepted.   

❖  Telefax or e-mail tenders are not acceptable.   

❖ Tenders may only be submitted on the bid documents as provided by Mogale City. The use of tipp-ex is not 

allowed on the bid documents. Bids completed in pencil will be regarded as invalid bids. No page(s) may be 

removed from the original tender document 

❖ The lowest or any tender will not necessarily be accepted, and Mogale City reserves the right to accept a tender 

in whole or in part.  

❖ It the appointed company/service provider is not based in the area of jurisdiction of Mogale City, a Corporate 

Social Responsibility Contribution of one (1) percent will be levied on all payments made to than company/ 

service provider. 

❖ All tender prices must be inclusive of VAT 

  

 

MR MP Raedani 

MUNICIPAL MANAGER 

 
 
 
 
 
 
 
 
 

PART A 
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INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF MOGALE CITY LOCAL MUNICIPALITY 

BID NUMBER: 

PWRT 

(R&T)05/20201 CLOSING DATE: 28 APRIL 2021 

CLOSING 

TIME: 11h00 

DESCRIPTION  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 

SITUATED AT (STREET ADDRESS 
 

 

 

 

 

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR 

CSD 

No:  

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

 

 Yes  

  

 No 

B-BBEE STATUS LEVEL 

SWORN AFFIDAVIT   

 Yes    

 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 

SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS 

OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 

BASED SUPPLIER FOR 

THE GOODS /SERVICES 

/WORKS OFFERED? 

 

Yes No 

 

[IF YES, ANSWER 

PART B:3 ] 

 

TOTAL NUMBER OF ITEMS 

OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………………… DATE  

CAPACITY UNDER WHICH 

THIS BID IS SIGNED  



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 

DIRECTED TO: 

DEPARTMENT SUPPLY CHAIN MANAGEMENT CONTACT PERSON PWRT 

CONTACT PERSON Ofentse Matsose TELEPHONE NUMBER 

Johan 

Britz 

TELEPHONE NUMBER 011951-2141/2177 TELEPHONE NUMBER 

011 951-

2141 

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS Ofentse.matsose@mogalecty.gov.za Johan.britz@mogalecity.gov.za 

      PART B 

TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 

WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  

ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT 

(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND 

TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 

MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER 

WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 

PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  

YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  

YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   

YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                

YES   NO  

 

http://www.sars.gov.za/
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IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 

TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) 

AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER:     …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED:  ………………… 

DATE:        …………………………………………... 
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PART T1  :  TENDERING PROCEDURES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

THE TENDER 

Part T1 TENDERING PROCEDURES 

 

T1.1  Tender Notice and Invitation to Tender 

 

T1.1.1 Tenders are hereby invited from competent Civil Engineering Contractors with the CIDB grading 

of 6 SB or 5 SB PE or higher FOR CONSTRUCTION OF SURFACE SEALS, ASPHALT BASE AND SURFACINGS 

ON AN AS PER THE ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  A PERIOD OF THIRTY SIX (36) MONTHS  

Joint ventures are eligible to submit tenders provided that: 

1.  Every member of the joint venture is registered with the CIDB; 

2.  The lead partner has a contractor grading designation as follows: 

 Section 1 to 4: 6SB or 5 SB PE or higher class of construction work  

3.  The combined contractor grading designation calculated in accordance with the Construction 

industry Deve4lopment Regulations is equal to or higher than a contractor grading designation 

determined in accordance with a value determined in accordance with Regulation 25 (1 B) or 

25(7A) of the Construction Industry Development Regulations. 

4. Partners in a Joint Venture are only allowed to form a Joint Venture with a single set of partners.  

 

T.1.1.2 Tenders will be evaluated using the 90/10 preference point system which awards points on the basis 

of 90 for price and 10 points for BBBEE status level of contribution 

 

T1.1.3 Preferences points are awarded on the basis of the B-BBEE Status Level of the tenderer. 

 

T.1.1.4 The physical address for collection of tender documents is: 

 

Mogale City Local Municipality 

Reception Desk of Supply Chain Management Unity  

Upper level of the West Wing; Mogale City Civic Centre 

Cnr. Commissioner & Market Street, Krugersdorp 

 

 Documents can be downloaded from the Mogale City website (www.mogalecity.gov.za) or from 

www.etenders.gov.za 

  

T1.1.5 Queries relating to the issue of these documents may be addressed to: 

    Ofentse Matsose Tel:  (011) 951 2541 or 071 884 6958 

    E-mail: ofentse.matsose@mogalecity.gov.za  

Technical queries relating to the works may be addessed to: 

 ROADS AND TRANSPORT SERVICES      Rep:  Mr. Johan Britz   Tel 011 951 2141 

   E-mail:  johan.britz@mogalecity.gov.za 

 

T1.1.6  No clarification meeting with representatives of the Employer & Engineer will take place. 

 

T1.1.7 The closing time and date for receipt of tenders as per Tender Invitation 

 

T1.1.8 Telegraphic, telephonic, telex, facsimile and late tenders will not be accepted. Requirements for sealing, 

addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

 

T1.1.9 Tenders will be opened in public by Supply Chain at Tender Box 2 

http://www.mogalecity.gov.za/
mailto:johan.britz@mogalecity.gov.za
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T1.2  TENDER DATA 

 

T1.2.1 Standard Conditions of Tender 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement. (The tenderer to obtain a copy of the Annex F 

from the CIDB website  www.cidb.org.za). 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the Standard Conditions of Tender.  Each item of data given below is 

cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies 

 

T1.2 Tender Data Information 

 

 The following information is based on the Standard Conditions of Tender and refers to the relevant 

clauses of the Standard Conditions of Tender.  The following Clauses are highlighted.  It is the 

responsibility of the Tenderer to obtain the full CIDB Standard Conditions of Tender from their website.  

www.cidb.co.za 

 

Clause 

 

F1.1 The Employer is: Mogale City Local Municipality 

 

F.1.2 The documents listed below will form part of this contract.  The tender documents issued by the employer 

comprise Volume 3.  The employer does not supply Volumes 1 and 2.  Tenderers are to acquire their 

own copies of these documents. 

 

 Volume 1 The General Conditions of Contract for Construction Works (2015) published by the 

South African Institution of Civil Engineering, is applicable to this contract.  Copies of these 

conditions of contract may be obtained from the South African Institution of Civil 

Engineering (tell: 011-805-5947). 

 

 Volume 2 Standardised specifications for Civil Engineering Construction SABS 1200  - not 

bound in this document and obtainable from: The South African Bureau of Standards, 

Private Bag X191, Pretoria, 2001. 

 

   COLTO: Standard Specifications for Road and Bridge Works – , published by 

COLTO (Committee of Land Transport Officials) - not bound in this document and 

obtainable from the South African National Roads Agency Limited, PO Box 415, Pretoria, 

0001. 

email Address info@nra.co.za ;    http://www.nra.co.za/ 

  

http://www.nra.co.za/
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 Volume 3 The tender documents issued by the Employer comprise: 

  Tendering Procedures   

  T1.1  Tender notice and invitation to tender 

          Clarification Meeting / Site Inspection Certificate   

        T1.2  Tender Data 

  T2.1  List of returnable documents 

  T2.2  Returnable schedules 

   Part 1 - Agreements and Contract Data  

  C1.1  Form of offer 

  C1.2 Form of acceptance 

  C1.3  Contract Data 

  C1.4  Form of Guarantee 

  

  Part 2 - Pricing data 

  C2.1  Pricing instructions 

  C2.2  Schedule of Quantities 

 

   Part 3 - Scope of work 

  C3.1   Description 

  C3.2 Engineering 

  C3.3 Procurement 

  C3.4  Construction 

  C3.5 Management 

  C3.6.1 Project Specifications – Part 1 General 

  C3.6.2 Project Specifications – Part 2 Variations and additions and  

       Particular Specifications 

  C3.7  Generic Specifications 

   

   Part 4 – Site Information 

  C4.1   Site information 

 

  Part 5 - Annexures 

     Annexure A :  Occupational Health & Safety Act  

                Annexure B : Reduced drawings for tender purposes 

                 Annexure C: Typical Detail of Traffic Accomodation      
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F1.4 Communication and Employer’s Agent 

 Each communication between the Employer and a tenderer shall be to or from the Employer's agent 

only, and in a form that can be read, copied and recorded. Writing shall be in the English language. The 

Employer shall not take any responsibility for non-receipt of communications from or by a tenderer.  

 

 The Employer’s Agent is:    

 

 Name: Johan Britz 

 

 Address: 3rd Floor President Building, C/o President & Monument Streets, Krugersdorp, 1740 

 

 Tel No: 011 – 951 2141 

 Fax No: 011 – 660 9672 

 E-mail: johan.britz@mogalecity.gov.za 

  

 The Engineer per GCC 2015: Andre Botes (Manager: Roads and Transport)  

  

F1.5  The Employer’s right to accept or reject any tender offer 

 

 F.1.5.1 The Employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 

before the formation of a contract. The Employer shall not accept or incur any liability to a 

tenderer for such cancellation and rejection, but will give reasons for such action upon 

written request to do so. 

 

F.1.5.2 the Employer may accept the tender in full or accept a portion (Section) thereof only 

 

F1.6  Procurement Procedures 

 

F1.6.1 Data Pertaining to Targeted Procurement 

 This tender will be adjudicated and awarded in terms of the Mogale City Local Municipality Procurement 

Policy.  The complete document can be requested from Mogale City Local Municipality 

 

F1.6.2  Corporate Social Responsibility 

 A contribution of 1% of the value of the contract must be made by contractors not based in Mogale City 

Local Municipality Jurisdiction as Social Responsibility Contribution for the development of the Community 

of Mogale.  The 1% contribution will be deducted from all certified payments to the contractor and will be 

deducted from the amount payable before payment is issued. 

 

F1.6.3  Preferential Procurement Regulations – B-BBEE Compliance Level  (from 07 December 2010) 

The new Preferential Procurement Regulations have arrived as a result of the recently promulgated 

Preferential Procurement Policy Framework Act (PPPFA). These new regulations are the final part of 

implementing BBBEE as contemplated in the Broad Based Black Economic Empowerment Act. 

 

Clients/Implementing Agencies calling for tenders are now compelled to consider compliance to the Codes 

of Good Practice when evaluating tenders and that all tenders be accompanied by a valid B-BBEE 

certificate, issued by an accredited verification agency. The PPPFA and new rules are effective as of  April 

2017.  
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B-BBEE points are awarded on the basis of the B-BBEE Status Level of the tenderer. 

In the event that two or more tenders have scored equal points, the successful tender must be the one 

scoring the highest number of preference points for B-BBEE. 

 

Evidence of B-BBEE status 

 

•  A tenderer must submit their original (or certified copy) valid B-BBEE status level verification certificate 

substantiating their B-BBEE rating. 

• Exempt Micro Enterprises (EME’s) must submit a certificate issued be a registered auditor, accounting 

officer, or an accredited verification agency. 

• The validity of B-BBEE certificates will be determined by its compliance with the requirements of 

instructions and guidelines issued by the National Treasury and any notices published by the 

Department of Trade and Industry in the Government Gazette. 

 

JV’s and sub-contracting: 

• Incorporated JV’s must submit the B-BBEE status of the entity. Unincorporated JV’s must submit a 

consolidated B-BBEE scorecard as if they were a group structure for every separate tender. 

No sub-contracting is required  

• The pre- qualification criteria applicable to this tender as per clause 4.1 (c )(i) of the Government 

Gazette no 40553 of 20 April  2017, will apply: 

 

C1.6.5 Data Pertaining to CIDB Registration 

 

   Basis for CIDB Rating Requirement – CIDB Table 8 

 

A contractor registered in a specific contractor’s grading designation indicated in column 1 of Table 8, is 

considered to be capable of undertaking a contract in the range of values indicated in columns 3 and 4 in 

the class of construction works to which the category of registration relates to: 

 

  Table 8 amended by Government Notice No. 8986 of 14 Nov  2008 published Government Gazette no. 31603 of 14 Nov 2008 

Contractor Grading Designation Tender Value 

Range Designation 

Less Than or Equal to (R) 

1  (Class of Construction Works) 1 R 200 000 

2  (Class of Construction Works) 2 R 650 000 

3  (Class of Construction Works) 3 R 2 000 000 

4  (Class of Construction Works) 4 R 4 000 000 

5  (Class of Construction Works) 5 R 6 500 000 

6  (Class of Construction Works) 6 R13 000 000 

7  (Class of Construction Works) 7 R40 000 000 

8  (Class of Construction Works) 8 R130 000 000 

9  (Class of Construction Works) 9 “No limit” 

                   Information regarding the CIDB can be obtained from their website: www.cidb.org.za  

 

   Potentially emerging enterprises 

Subregulation (7A) Government Notice 842 of 29138 published in Government Gazette No. 29138 of 18 

August 2006 states that: 

(8) Within the framework of a targeted development programme promoted by a client or employer, that 

client or employer may accept for evaluation tender offers or expressions of interest by a contractor who is 

http://www.cidb.org.za/
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registered as a potentially emerging enterprise in terms of these Regulation, one level higher than the 

contractors registered grading designation if that client or employer- 

 

(a)  is satisfied that such a contractor has the potential to develop and qualify to be registered in a higher 

grade; and  

(b)  ensures that financial, management or other support is provided to that contractor to enable the 

contractor to successfully execute that contract 

 

F.2 Tenderer’s Obligations 

    

F2.1 Eligibility of the Tender. 

 

F2.1.1 Only those tenderers who have a valid and updated registration with the Construction 

Industry Development Board (CIDB) are eligible to submit tenders.   Proof of Registration to be attached. 

 

 F2.1.2 Only those tenderers who have in their employ management and supervisory staff 

satisfying the requirements of the Scope of Work. 

 

 F2.1.3 Only tenderers who are registered with the CIDB, are eligible to submit tenders:  

 

  a)   contractors who have a contractor grading designation equal to or higher than a 

contractor grading designation determined in accordance with the value in a class 

of construction work as per CIDB Table G1; and 

 

Description Grading Required 
REHABILITATION AND RESURFACING OF ROADS AS PER 
THE ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  
36 MONTHS 

 

 

    and who satisfy the following criteria, that the employer: 

 

(a) is satisfied that such a contractor has the potential to develop and qualify to 

be registered in a higher grade; and  

(b) ensures that financial, management or other support is provided to the 

contractor by a main contractor/mentor to enable the contractor to 

successfully execute the contract 

 

F2.1.4 Only tenders from competent & experienced Tenderers will be considered. The Tenderer 

must indicate his relevant experience (similar to the Scope of Works as tendered for) in the 

schedule (Schedule G) provided under Technical Evaluation Criteria 

 
Appointment of a contractor for this Tender is subject to compliance with the Tender 
requirements and availability of funds for the implementation. 

 
 If no information is provided, the tenderer will be considered as inexperienced in the work 

tendered for and may therefore be disqualified. 
 
F2.1.5 Only tenderers that are capable to provide a construction guarantee to 10% of the contract 

value (excl. VAT & Contingencies) for the full duration of the construction period from a 
Registered Financial Institution or Accredited Financial Provider registered at the Financial 
Services Board.  Letter of Intent and previous Guarantee history should be provided. 
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 F2.1.6 Joint ventures are eligible to submit tenders provided that: 

 

a) every member of the joint venture is registered with the CIDB; 

b) the lead partner has a contractor grading designation of : 

5 SB PE or higher  class of construction work in the Civil Engineering work  

      classification  for Section A &C (Civil & Building  Works)  and he combined  

      contractor grading designation calculated in accordance with the Construction  

      Industry Development Regulations is equal to or higher than a contractor grading  

      designation determined in accordance with the sum tendered for 5 SB PE of Civil  

      Engineering work.  (Refer to the schedule below) 
 

    Table of Joint Venture Combinations 

Designation Deemed to satisfy joint venture arrangements  

3 Three contractors registered in contractor grading designation 2 

4 Three contractors registered in contractor grading designation 3 

5 

Two contractors registered in contractor grading designation 4 

One contractor registered in contractor grading designation 4 and two registered in 

contractor grading designation 3 

6 

Two contractors registered in contract grading designation 5 

One contractor registered in contract grading designation 5 and two registered in contract 

grading designation 4 

7 

Two contractors registered in contractor grading designation 6  

One contractor registered in contractor grading designation 6 and two registered in 

contractor grading designation 5 

8 Three contractors registered in contactor grading designation 7 

9 Three contractor registered in contractor designation 8 

 

 

F2.2  Cost of Tendering 

 

The Employer is not responsible for any costs or losses incurred by any Tenderer during the preparation 

of his Tender or the visit to site for the official site inspection. 

 

 

F.2.3  Check documents 

 

 Check the tender documents on receipt for completeness and notify the Employer of any discrepancy 

or omission. 

 

 

F.2.4  Confidentiality and copyright of documents 

 

 Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the Employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

Any receiver of tender documents whether a Tender is submitted or not must consider the contents of 

the documents as private and confidential. 
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Information supplied by Tenderers relating to the examination, clarification, evaluation and adjudication 

of tenders and recommendations for the award of the contract will not be disclosed to Tenderers or any 

other persons not officially concerned with such processes. 

 

If so instructed by the Procurement Department, return all retained tender documents within 28 days 

after the expiry of the validity period stated in the Tender Document. 

 

F.2.5  Reference documents 

 

 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, Conditions of Contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

F.2.6  Acknowledge addenda 

 

 Acknowledge receipt of addenda to the tender documents, which the Employer may issue, and if 

necessary apply for an extension to the closing time stated in the Tender Data, in order to take the 

addenda into account. 

 

F2.7 Site Visit and Clarification Meeting: 

 

 Date:  As per Tender Invitation 

 

Venue: As per Tender Invitation 

 

 Time: As per Tender Invitation 

 

A person who is suitably qualified and experienced to comprehend the implications of the work involved, 

must represent that tenderer at the briefing and the site inspection.  If the tenderer ot its representative 

does not attend the site meeting, the tender will be disqualified. 

 

Tenderers must sign the attendance list in the name of the tendering entity.  Tenders and Addenda will 

only be issued to those tendering entities appearing on the attendance list. 

 

F2.9 Insurance 

 The contractor will be required to provide the following insurances (securities) and the tenderer is 

advised to seek qualified advice regarding insurance. 

 

F.2.9.1 Contract Work Insurance  (Also Refer to Clause 7 GCC 2015) 

 A Fixed Construction Guarantee to the employer equal in value to 10% of the contract value excluding 

VAT & Contingencies and escalation if applicable by an institution approved by the employer.  The 

amount so deposited, or the Surety ship so furnished, shall be held until the completion of the Contract, 

as security that the Contract shall be implemented and carried out to the fullest extent of its terms by 

the Contractor.  

 

 The fixed construction guarantee shall come into force on the date of issue and shall lapse on the date 

of Completion Certificate being issued. 
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 The employer or his representatives shall return the original fixed construction guarantee policy contract 

to the contractor within fourteen (14) days from the date of Completion Certificate being issued. 

 

 The Contractor is expected to provide a valid and original Construction Guarantee at time of site 

handover.   Should the contractor fail to furnish the required construction guarantee the employer, in his 

sole discretion may cancel the agreement with the appointed contractor. 

 

The Tenderer is to state clearly in the Tender form which of the forms of Surety specified, he proposes 

to submit in the event of his being called upon to take up the Contract, either: 

 

[a] Bank Guarantee Or 

[b] Surety Bond by an approved Insurance Company  

 

F.2.9.2 Public Liability Insurance 

 

This insurance provides indemnity against legal liability in the event of accidental death of or injury to a 

third party person and/or loss of or damage to third party property directly arising from the performance 

of the contract and occurring during the period of insurance with an indemnity limit of R 10 million of all 

claims arising from any one event or series of events resulting from or attractable to any one source or 

original source. 

 

 F.2.9.3  Insurance to be effected by the contractor 

 

The contractor or subcontractor must supply the following insurance, where applicable: 

 

a)  Insurance for construction machinery and plant (including tools, offices and other temporary 

structures and content) and other items – other than those intended for incorporation into the 

works – brought onto site for an amount adequate to replace same.   

 

b)  Insurance under the provision of the Compensation for Occupational Injuries and Diseases Act, 

1993 (Act No. 130 of 1993). 

 

c)  Motor vehicle liability insurance with (at least) indemnification for “balance of third party” risk, 

including passenger liability.  

 

d)  If the contract entails manufacture and/or assembly of the works or parts thereof on a site other 

than the contract site, the contractor must satisfy the employer that all materials and equipment 

intended for incorporation into the works are adequately insure during the manufacture or 

assembly, such interest should be recorded by way of endorsement on the policies concerned.  

 

e)  A Coupon Policy for Special All Risk Insurance issued by the South African Special Risk 

Insurance Association to cover all materials (bought by the contractor or by cession) and works 

already constructed against damage; looting; fire due to civil unrest  (SASRIA) 

 

F2.10   Pricing the tender offer 

F2.10.1  The tenderer must allow in the tendered rates for all labour, materials, equipment, temporarily works, 

arrangements, etc, for the satisfactorily completion of the Works according to the Tender documents. 

No additional payments will be considered.  
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  Should a tenderer wish to deviate from the specifications or propose different construction materials or 

methods, he may do so, provided that full details are submitted with the tender. Notice of any deviations 

or alterations must be given in SCHEDULE A. 

 

F2.10.3 A provisional amount for VAT must be allowed for in the Schedule of Quantities. The amount allowed is 

fourteen percent of the Tender amount including contingencies. All payment claims must be 

accompanied by a Tax Certificate in accordance with the requirements of the Income Tax Law 

F2.12. Alternative Offer. 

 

1. The council will consider an alternative tender submitted by the tender for a proposal or design 

other than that incorporated in the Tender Documents. 

 

2. No alternative tender will be considered unless this tender is also submitted free of qualifications 

and strictly in accordance with the instructions given in the tender document, the tenderer is 

obliged also to tender for the council’s designs.   

3. The alternative tender shall include the following information in sufficient details and to the same 

standards as the tender documents to enable the alternative tender to be considered from the 

technical, financial  and other aspects in relating to the council’s design: 

 

a) Technical Details 

 Full details of design parameters utilised for alternative tender, attention being given to 

deviations from and interpretations of the data in the tender documents. 

 

b) Drawing and Specifications 

i. Detailed specifications for those of the alternative tender not covered by the council’s 

specifications. 

ii. Drawings fully describing the alternative tender 

 

c) Risk 

i. Statement of the effect that the alternative tender has on the sharing of risk between the 

council and the contractor.  Any increased risk to the council shall be described. 

ii. Risk unacceptable to the council will render the tender liable to be rejected by the council. 

 

d) Schedule of Quantities 

 A detailed price schedule of quantities shall be submitted and shall cover the following 

aspects: 

i. The cost implication of any change in risk 

ii. The cost implication of qualifications to the tender (qualifications not priced will render the 

alternative tender liable to be rejected by the council) 

iii. Any items not priced in the alternative tender shall be deemed to be included in the rates 

and prices tendered 

 

e) Construction Programme 

 A detailed programme stating advantage, if any, over the programme utilising the 

council’s design for the works  

 

4 Should the alternative tender include any building work to be carried out in compliance with the National 

Building Regulations, the tender shall certify that the alternative proposals will be in accordance with the 
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National Building Regulations. Payment will not be made by the council in respect of such building work 

prior to the approval by the council of the alternative building plans.   

 

5. The alternative tender will be regarding as incomplete and is liable to be rejected by the council should 

a) The council’s design be not priced by the tender where so required in terms of sub-paragraph (2) 

above 

b) The data in respect of the alternative tender in terms of sub-paragraphs (3) and (4) above be not 

submitted. 

6. Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 

obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 

responsibility and liability that the alternative offer complies in all respects with the Employer’s standards 

and requirements.  

 

7. The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 

alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design 

before it is constructed. 

 

F2.13 Submitting a Tender Offer 

  

 Submit one tender offer only, either as a single entity or as a member of a Joint Venture to provide the 

whole of the works, services identified in the contract data and described in the Scope of Works. 

 Members/Partners in a JV may only submit ONE tender with one set of partners.  If a member/partner 

in a JV also commit to a partnership with another company BOTH tenders will be disqualified as unfair 

competition. 

 

 Tenderers must submit an offer for all the items on offer.  An original tender document with all pages 

intact including drawings with no copies to be submitted. 

 

 Alternative tender offers to be submitted in original format i.e Schedule of Quantities & Drawings 

 

F2.13.5 Tender Envelope Information 

 

 Employers Address: Mogale City Local Municipality 

      P.O. Box 94, KRUGERSDORP, 1740 

      Mogale Civic Centre; Commissioner Street, KRUGERSDORP 

 

 Location of Tender Box: Mogale City Local Municipality 

 Tender Box located at the Reception Desk of Supply Chain Management, 

Upper Level, West Wing, Mogale Civic Centre 

  Identification Details:   
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  Description of Project: CONSTRUCTION OF SURFACE SEALS, ASPHALT BASE AND SURFACINGS  
 AS PER THE ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  

THIRTY SIX (36) MONTHS 

 

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. Late tenders will 

be disqualified. 

 

F2.13.6 Two Envelope Procedure 

  

 A two envelope procedure will not be followed. 

 

F.2.13.9 Facsimile / Fax or E-mailed Tenders 

 

 Fax; facsimile or e-mail tenders will not be accepted. 

F2.14 Tender all complete 

  

 Accept that tender offers, which do not provide all the data or information as requested completely or in 

the form required, may be regarded by the employer at non-responsive. 

 

 The following criteria will be used to establish completeness for responsive tenders 

  

Criteria Complete Yes Incomplete No 

Tenderer has attended the compulsory site inspection  N/a N/a 

Tender document returned in original form including drawings 

issued for tender purposes 

  

Tenderer has signed and completed the Form of Tender    

Tenderer has completed and signed all Returnable documents   

Schedule of Quantities has been completed in full in black ink, 

all items completed as instructed and Summary Page has been 

signed 

  

Tenderer has supplied ORIGINAL VAT Clearance Certificate   

Tenderer has supplied a valid B-BBEE certificate, issued by an 

accredited verification agency for all tendering entities (JV 

Partners) where applicable 

  

Contractor has supplied fully paid-up Municipal Account (no 

more than 3 months old) 

  

Contractor has supplied Letter of Good Standing for Workmen 

Compensation 

  

Contractor has completed Bank Details or provided a cancelled 

cheque 

  

 

F2.15 Closing Date & Time  

 

Closing Date As per Tender Invitation 

 Closing Time:   As per Tender Invitation 
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F2.16 Tender Offer Validity 

 

 90 Calendar Days from Closing Date. 

(a) The tenderer may withdraw or alter his tender prior to the closing date of the tender. 

b) No tenderer may withdraw his tender for a period of 90 days after the closing date of tenders. 

c) If a tenderer should wish to amend or withdraw his tender after the closing date: 

1. He gives notice that he is not in a position to perform in accordance with his tender; or 

2. Fails to sign the Tender or to submit the required Bond; or 

3. Fails to perform 

 

 he will be liable for any additional expenses the employer may incur in calling for new tenders or 

the difference between his tender and a less advantageous tender, except if the employer considers 

the circumstances justified and relieves the tenderer of his obligations. 

 

F2.17  Clarification of tender offer after submission  

 

The original Tender as amended or corrected in writing (if required) will be accepted as the Tenderer's 

offer. The employer may request additional information from any Tenderer with regard to his Tender. 

No Tenderer will be allowed to alter the Tender amount stated in his tender. Explanations which do not 

influence the Tender amount may be accepted by the Employer. 

 

F2.23 Certificates to be submitted 

 

 The following certificates need to be included in the Tender: 

a) A valid Original SARS and or VAT Clearance Certificate for the tenderer or Joint Venture Tenderer 

for each of the JV partners issued by the South African Revenue Services; 

b) A valid B-BBEE certificate, issued by an accredited verification agency. 

c) The tenderer’s CIDB Registration Certificate or the JV’s CIDB Registration Certificates for each JV 

partner with an indication of the senior partner. 

d) The tenderers fully paid-up Municipal Account in the name of the Business not older than 3 months.  

Lease agreement to be provided where office is leased. 

e) Workman’s Compensation Commissioner - Letter of Good Standing  

f) Completion Certificates of a minimum of 5 successful projects completed.   

 

F.3 Employers Undertaking 

 

F3.4 Opening of Tender Submissions 

 Tender submissions will be opened in public by Supply Chain Management. 

 

F3.8 Test for responsiveness 

 The employer or his representative will determine after opening and before detail evaluation whether 

each tender offer received: 

1. Complies with the requirements of these Conditions of Tender in terms of Eligibility 

2. Has been properly and fully completed and singed, 

3. And is responsive to the other requirements of the tender document 
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 A responsive tender is one that conforms to all the terms, conditions and specifications of the tender 

documents without material deviations or qualifications.  A material deviation or qualification is one 

which, in the opinion of the employer or his representative, would: 

 

▪ Detrimentally affect the scope, quality or performance of the works, services or supply identified in 

the Scope of Work 

▪ Significantly change the Employers of the tenderer’s risks and responsibilities under the contract, 

or 

▪ Affect the competitive position of the other tenderers presenting responsive tenders, if it were to be 

rectify. 

 

F3.9 Arithmetical errors, omissions and discrepancies 

 

 The Employer reserves the right to correct any arithmetical or other errors in the calculation of the Tender 

amount.  

 

The Tenderer will be notified accordingly prior to his tender being accepted. Under no circumstances 

will the unit rates be adjusted. Where any discrepancy exists between the unit price and the extended 

total against any item, the discrepancy will be adjusted by altering the total amount filled in against such 

item and consequently the total tendered sum   

 

In the event of there being any rate or rates which are declared to be unacceptable by the Employer for 

reasons which the Employer will indicate, the tenderer will be requested to – 

 

a) Justify any specific rate or rates, i.e. to give a financial breakdown of how such rate or rates 

were obtained, and subsequently 

b) Consider amending and adjusting such rate or rates.  It must be understood that in the event of 

the Tenderer refusing to adjust any rate or rates to the satisfaction of the Employer such refusal 

may prejudice his Tender. 

c) Where there is a discrepancy between the amounts in figures and in words, the amount in words 

shall govern. 

 

 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his 

arithmetical errors in the manner described above. 

 

 
F.3.10 Clarification of a tender offer 
  
                  Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising  
                  from the tender offer. 
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F3.11 Evaluation of tender Offers 

 Tender offers will be evaluated on Method 4: Financial Offer, Quality and Preferences 

  

Method 4: 

Financial offer, 

quality & preferences 

1)  Score quality, rejecting all tender offers that fail to score the minimum number 

of points for quality stated in the Tender Data. 

2)  Score tender evaluation points for financial offer. 

3)  Confirm that tenderers are eligible for the preferences claimed, and if so, score 

tender evaluation points for preferencing. 

4)  Calculate total tender evaluation points. 

5)  Rank tender offers from the highest number of tender evaluation points to the 

lowest. 

6)  Recommend tenderer with the highest number of tender evaluation points for 

the award of the contract, unless there are compelling and justifiable reasons 

not to do so. 

 

F3.11.1 Scoring Financial Offers 

 The formula to be used in the scoring of the Financial offer will be 

 

 Price PS  = 90     ( 1 – ( Pt – Pmin ) ) 

                 Pmin 

 Where Ps     =  Point scored for price of tender under consideration 

     Pt      =  Rand value of Tender under consideration 

     Pmin  = Rand value of the lowest responsive tender 

 

F3.11.2 Functionality Requirements    

 

 (If the detail is not provided in the Returnable Schedules zero “0” points will be awarded for quality 

criteria and the tenderer will be considered to be inexperienced).  Tenderers must comply with ALL 

criteria in order to advance to the next stage: 
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Section 1: Patching; Section 2: Asphalt; 

Section 3: Slurry & Micro Surfacing 

Section 4: Single & Double Seals 

 

Technical Evaluation Criteria  
Description of quality criteria & Sub-criteria 

Weight Minimum 
Score 

Capacity to execute work i.to Infrastructure and Resources: 
Proof of ownership of equipment/ plant on company letterhead (Registration 
document or: letter of intent provided from Hiring company, on company 
letterhead) 

  

 

Walk behind Roller (Patching)  
Rammer / Wacker  
Compressor 
Truck 

Owned: 
2 points 
2 points 
2 points 
1 point 

Hired: 
1 point 
1 point 
1 point 
1 point 

8 4 

 
Paver (Asphalt) 
Self-propelled Pneumatic Tyre Roller 
Truck 
Milling Machine 

Owned: 
3 points 
3 points 
1 points 
3 points 

Hired: 
2 points 
2 points 
1 point 
2 points 

10 6 

 
Slurry Machine or specialized plant 
required for Slurry / Micro surfacing 
(specify) 
Compressor 
Truck 

Owned: 
4 points 
 
 
3 points 
3 points 

Hired: 
3 points 
 
 
2 points 
3 points 

10 6 

 
Truck 
Self-propelled Pneumatic Tyre Roller 
Loader 
Chip Spreader (Single seals) 

Owned: 
1 point 
3 points 
3 points 
3 points 

Hired: 
1 point 
2 points 
2 points 
2 points 

10 6 

Key Personnel/Project Team – CV’s and Certified qualifcations to be 
provided. (Personnel as listed must be the site team) 
 

4 3 
Job Description: Min. Required 

Qualification 
Min. Experience 

Project / Site Agent/ Manager National Diploma 5 years  - 3 points 

Safety Officer Accredited Safety 
Qualification 

3 years -  1 point 

Tendering Company’s Experience  
Previous experience – similar project experience as the work tendered 
for with completion certificates and appointment/works orders 
attached. 
 

  

 List three (3) similar projects with a minimum 
value of R 2,000,0000 each, during the last 5 
years (1 point per project). 

3 points 

9 3 
Completion certificate and appointment letter/ 
works order to be provided for each project as 
listed above (2 points per project). 

6 points 

The maximum number of points that can be scored 51 28 

For the purpose of comparison and in order to ensure a meaningful evaluation, bidders are 
requested to furnish detailed information on substantiation of compliance to the evaluation criteria.  
The service provider should at least score a minimum of 28 points out of the 51 points in order 
to be considered in the next evaluation phase. Bidders who scores zero (0) for any of the 3 
categories or individual Sections, during this stage will not be considered for the next stage of 
evaluation. 

 



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

F3.11.3 Scoring B-BBEE Preferences   

 (If the detail is not provided in the Returnable Schedules zero “0” points will be awarded) 

B-BBEE Status Level of Contributor Number of Points 

Level 1 10 

Level 2 9 

Level 3 8 

Level 4 5 

Level 5 4 

Level 6 3 

Level 7 2 

Level 8 1 

 Non-compliant contributor 0 

 Table taken from Government Gazette Notice 34350 (8 June 2010) Unincorporated JV’s will be evaluated on their consolidate B-

BBEE level grading in terms of Clause 11(7). 

 

F3.13.1 Acceptance of Tender Offer. 

 Tender offers will only be accepted as responsive if: 

 

a) the tenderer has in his or her possession an original valid Tax Clearance Certificate issued by the 

South African Revenue Services 

b) the tenderer has in his or her possession an valid B-BBEE Compliance Certificate issued by an 

Accredited Service Provider 

 c) the tenderer is registered with the Construction Industry Development Board (CIDB)  in an 

appropriate contractor grading designation; 

 d) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004  as a person prohibited from doing 

business with the public sector; and 

 e) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii)   failed to perform on any previous contract and has been given a written notice to this effect 

  

 The employer reserves the right to accept any Tender or part thereof or to make no award at all. The 

lowest tender will thus not necessarily be accepted. The employer also reserves the right to award any 

part of the tender to any Tenderer. No reasons for the acceptance or rejection of a tender will be given. 

 

F3.18 Signed Copies of Contract 

 The number of paper copies of the signed contract to be provided by the employer is one. 

 

F3.19 Provide written reasons for actions taken 

 The Employer may withhold information with regard to action taken under certain .conditions: e.g 

a) It is not in the public interest to divulge 

b) Is considered to prejudice the legitimate interest of tenders; or 

c) Might prejudice fair competition between tenders  
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PART T 2  :  RETURNABLE DOCUMENTS 
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T2.1:  LIST OF RETURNABLE DOCUMENTS 

 
The tenderer must complete the following returnable documents: 
 
1  Returnable Schedules required only for tender evaluation purposes 
   
 •  Record of Addenda to Tender Documents 
 •  Certificate of Authority for Signatory 
 •  Certificate of Authority for Joint Ventures (where applicable) 
 •  Schedule of the Tenderer’s Experience including design professional appointed as sub contractor 
 •  Evaluation schedules 
 •  Proof of registration for Contractor’s WCA registration 
 •  Certificate of Contractor Registration issued by the Construction Industry Development Board 
 •  An original valid Tax Clearance Certificate issued by the South African Revenue Services. 
 •  Annex A, B: Contract Participation Goal. 
   
   
2  Other documents required only for tender evaluation purposes 
   
  If the Tenderer wishes to submit an alternative tender offer, all information must be submitted as per 

Clause F2.12 of the Tender Data as specified under Part 1: Tender Procedure. 
   
3  Returnable Schedules that will be incorporated into the contract 
   
 •  Preferencing Schedule 
 •  CV’s of key personnel 
 •  Rates for Special Materials 
 •  Components of the Safety Plan (see Health & Safety Specification – Part C3: Scope of Work) 
 •  Preliminary Programme with defined Milestones, Method Statement and Quality Management Plan 
 •  Compulsory Enterprise Questionnaire 
 •  Schedule of Proposed Subcontractors 
 •  Schedule of Construction Equipment 
 •  Estimated Monthly Expenditure 
 •  Safety and Fire Rules 
 •  Occupational Health and Safety Questionnaire 
 •  Schedule of Information (Banking Details etc.) 
 •  Retention Money Guarantee 
 •  Form of Bond 
 •  Proposed Amendments and Qualifications 
 •  Tendered contract participation goal 
   
4 C1.1 The “Offer” portion of C1.1: Form of Offer and Acceptance 
   
5 C1.2 Part 2 of C1.2: Contract Data 
   
6 C2.2 Bills of quantities 
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T2.2 LIST OF RETURNABLE SCHEDULES TO BE COMPLETED  

 

The following Schedules must be completed in full during tendering.   Incomplete forms may lead to 

disqualification of a tender. 

SCHEDULE Description Page no 

SCHEDULE A  Record of Addenda & Alterations by Tenderer   

SCHEDULE B1  Compulsory Enterprise Questionnaire  

SCHEDULE B2  Compulsory Bank Detail Questionnaire  

SCHEDULE B3  MCLM Corporate Social Responsibility  

SCHEDULE C  Authority to Sign   

SCHEDULE D1  Schedule of Similar Work Completed  

SCHEDULE D2  Schedule of Current Projects  

SCHEDULE E1 

SCHEDULE E2 

 Schedule of Contractor’s Staff including CV’s 

 Schedule of Subcontractors 

 

SCHEDULE F  Schedule of Plant  

SCHEDULE G  Schedule of Labour  

SCHEDULE H  Tax Certificate Requirements  

SCHEDULE I  Tax Clearance application  

SCHEDULE J  Proof of Registration of B-BBEE Certification  

SCHEDULE K  Proof of Registration of Workman’s Compensation  

SCHEDULE L  Proof of Registration issued by CIDB  

SCHEDULE M  Municipal account – not older than 3 months  

MBD 4  Declaration of Interest (MBD 4)  

MDB 6.1  Claiming of Preference Points  (MDB 6.1)  

MBD 8  Tenderer’s Past Supply Chain Management Experience  (MBD 8)  

MBD 9  Certificate of Independent  Bid Determination  (MBD 9)  

  Rates for Special Material    

  Preliminary Program with defined Milestones  

   Estimated Monthly Expenditure  

  Occupational  Health & Safety Questionnaire  

   Agreements & Contract Data  

   Form of Offer and Acceptance (“Offer Portion) & Annexure  

   Pricing Data  

   Schedule of Quantities   
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SCHEDULE A :  RECORD OF ADDENDA AND ALTERATIONS/QUALIFICATIONS BY TENDERER 

 

Any Addenda received by the tenderer should be indicated in this schedule (and attached to this page) 

 

Should the Tenderer desire to make any departures from or modifications to the General Conditions of 

Contract, the Special Conditions of contract, Specifications, Schedule of Quantities or Drawings, or to qualify 

his tender in any way, he shall set out his proposals clearly hereunder or alternatively state them in a covering 

letter attached to his tender and referred to hereunder, failing which the tender will be deemed to be 

unqualified. 
 

DATE ADDENDA NO DESCRIPTION 

   

   

   

   

   

PAGE CLAUSE OR ITEM PROPOSAL 

   

   

   

   

   

   

   

   

   

   

   

 
 
 

-----------------------------------                                                                                      ------------------------------                                                                                                                                 
TENDERER                      DATE 
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SCHEDULE B 1:  COMPULSORY ENTERPRISE QUESTIONNAIRE 

 
The validity of the information supplied in this document will be verified before the contract is awarded to the 
selected Contractor 
 
The Contractor must supply the following information. 

 

The following particulars must be furnished.  In the case of a joint venture, separate enterprise questionnaires in respect of each partner 

Section 1:  Name of enterprise: …………………………………………………………………………………………..…… 

Section 2:  VAT registration number, if any:………………………………………………………………………………… 

Section 3:  CIDB registration number, if any:……………………………………………………………………………….. 

 

Section 4:  Particulars of sole proprietors and partners in partnerships 

 

Name* Identity number* Personal income tax 

number* 

% 

Shareholding 

    

    

    
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 

 

Section 5:  Particulars of companies and close corporations 

 

Company registration number …………………………………………………………………………………………………. 

 

Close corporation number………………………………………………………………………………………………………. 

 

Tax reference number……………………………………………………………………………………………………………. 

 

Section 6:  Turnover – Approximate turnover for each of the past three years 

 

Year 2018  R_____________________________________ 

 

Year 2019  R_____________________________________ 

 

Year 2020  R_____________________________________ 

 

Anticipated turnover for 2021  R_______________________________________ 
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Section 7:  Management and Manpower Resources 

 

Number of Supervisors ________________ 

 

Number of Labourers ________________ 

 

Number of Operators _________________ 

 

Other Personnel (Specify) _____________________________________________________________ 

 

Total number permanent employees __________________________ 

 

Total number contract employees _____________________________ 

 

 

 

Section 8:  Record of service of the state 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal shareholder of 

stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any of the following: 

 

 A member of any municipal council 

 A member of any provincial legislature 

 A member of the National Assembly or the National Council of Province 

 A member of the board of directors of any municipal entity 

 An official of any municipality or municipal entity 

 An employee of any provincial department, national or 

provincial public entity or constitutional institution within 

the meaning of the Public Finance Management Act, 

1999 (Act 1 of 1999) 

 A member of an accounting authority of any national or 

provincial public entity 

 An employee of Parliament or a provincial legislature 

 

 If any of the above boxes are marked, disclose the following: 

 Name of sole proprietor, partner, director, 

manager, principal shareholder or 

stakeholder 

Name of institution, public office, 

board of organ of state and position 

held 

Status of service 

(tick appropriate column) 

 

   Current Within last 12 

months 

 

      

      

      

      

*insert separate page if necessary 
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SCHEDULE B 2:  COMPULSORY BANK DETAILS 
(Attach cancelled cheque) 

 
THE FOLLOWING FORM MUST BE COMPLETED BY THE TENDERERS BANK AND AN 

ORIGINAL BANK STAMP MUST BE AFFIXED TO THIS PAGE.  NON-COMPLIANCE MAY 

DISQUALIFY THE TENDER   

(Note:  Each member of a Joint Venture (JV) must complete a Bank Detail form) 

 
TENDER NO: PWRT (R&T)R&T)05/2021 
PROJECT: TENDER FOR REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL 
ROADS PROJECT PLANS OVER A PERIOD OF  36 MONTHS 

 
BANK DETAILS 

 I/we hereby request and authorize my/our Banker as detailed below to verify and supply a bank Code for 
my/our account.  A Bank rating certificate is required to evaluate the Tenderers financial stability. 

 
 I/we also hereby acknowledge that the bank details as given can be verified independently by Mogale City 

Local Municipality’s appointed Consultant on the Project:  Pro-Plan Consulting Engineers (Pty) ltd. 
 
 _________________________   _________________________   __________________ 
 Initials & Surname       Authorized Signatory       Date  (yyyy/mm/dd) 
 

Account Holder                             

                                 

Bank                                                           

                                  

Branch                                                          

                                  

Branch code                                          

                                              

Account Number                                                       

                                  
Type of Account: Cheque Account  Transmission Account   Saving Account   Other ___________ 
 

Tender Amount   R__________________________  Construction Period:  ________________ (months) 
 
To be completed by the Bank 

 

 

____________________________     ___________________________    ___________________  

Initials & Surname (Bank Official)     Signature (Bank Official)      Date 

 

 

_____________________________ 

Telephone Number (Bank Official) 

 

 

Bank Code based on Tender Amount &  

Construction Period 

__________________________ 
  

Date Stamp of Bank Certified as Correct or 

copy from the bank if applicable 
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SCHEDULE B3 :  MCLM CORPORATE SOCIAL RESPONSIBILITY 

 

 

Mogale City Corporate Social Responsibility   

In terms of Mogale City Corporate Responsibility, non Mogale City based Services Providers will contribute 1% of 

the Contract value to Mogale City. 

 

Please attach the Certificate of Confirmation (CM29) as issued by the Registrar of Companies & Close 

Corporations, for this Tenderer to this page. 

 

 Please provide your registered address: ………………………………………………………….. 

                                                               …………………………………………………………….. 

                                                                ……………………………………………………………. 

                                                                …………………………………………………………… 

 

Please indicate if you are a Mogale based: 

 

 

If not Mogale City based, a person duly authorized by the tenderer must complete and sign the declaration 

herewith in detail. 

 

 

 

 

 

Declaration by Tenderer 

I, the undersigned hereby declare and confirm that we accept the contribution towards the Mogale City Corporate 

Social Responsibility, by the deduction of one percent (1%) on all payment made. 

 

 

 

Signed ………………………………..                      Date: …………………………………… 

 

 

Name: ………………………………..                     Position: ………………………………… 

 

 

Tenderer ………………………………………………………….. 
 
 
 
 

  

 

YES 

 

NO 
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SCHEDULE C :  AUTHORITY TO SIGN DOCUMENTS 

 

 
Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete 

the certificate set out below for the relevant category. Delete whichever is inapplicable. 
 

A 

Company 

B 

Partnership 

C 

Joint Venture 

D  

Sole Proprietor 

E 

Close Corporation  

 
The following documentation must be provided in all categories 

 
Certified Copy of Extract from Minutes 

Company Documentation 
 

 A. Certificate for company 

 

I,………………………………………, chairperson of the board of directors of 

……………………………………………………, hereby confirm that by resolution of the board taken on 

………………………………………… 20………...,  

Mr/Ms… ……………………….………………, acting in the capacity of …………………………………………, was 

authorised to sign all documents in connection with this tender and any contract resulting from it on behalf of 

the company. 

 

 As witnesses:- 

 

1. …………………………………………… …………………………………………  

 Witness Chairman 

 

 

2. …………………………………………… …………………………………………  

 Witness Date 

 

B. Certificate for partnership 

We, the undersigned, being the key partners in the business trading as ……………………………… hereby 

authorise Mr/Ms ……………………………, acting in the capacity of …………………………………, to sign all 

documents in connection with the tender for Contract ……………………………… and any contract resulting 

from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 
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NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the 

affairs of the Partnership as a whole. 

 

 

C. Certificate for Joint Venture 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms …………………………, authorised signatory of the company ……………………………………, acting 

in the capacity of lead partner, to sign all documents in connection with the tender offer for Contract 

……..……………………………… and any contract resulting from it on our behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories 

of all the partners to the Joint Venture.  

NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME & CAPACITY 
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Lead Partner (Partner 1) 

 

 
 

CIDB Reg No:   ________________ 

 

CIDB Grading:   _______________ 

  

 

 

Signature:________________ 

 

Name:    _________________ 

 

Position: _________________ 

 

Partner 2 

 

 

 
 

CIDB Reg No:   ________________ 

 

CIDB Grading:   _______________ 

 

  

 

 

Signature:________________ 

 

Name:    _________________ 

 

Position: _________________ 

Partner 3 

 

 

 
 

CIDB Reg No:   ________________ 

 

CIDB Grading:   _______________ 

 

  

 

 

Signature:________________ 

 

Name:    _________________ 

 

Position: _________________ 

Partner 4 

 

 
 

CIDB Reg No:   ________________ 

 

CIDB Grading:   _______________ 

  

 

 

Signature:________________ 

 

Name:    _________________ 

 

Position: _________________ 
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D. Certificate for sole proprietor. 

 

I, ……………………………………………..………… hereby confirm that I am the sole owner of the business  

 

trading as  

 

……………………………………………………………………………..……………………………………………… 

 

 

As witnesses:- 

 

1. ……………………………………………… …………………………………………… 

 Witness Signature: Sole owner 

 

2.………………………………………………… …………………………………………… 

 Witness Date 

 

 

E. Certificate for Close Corporation 

 

We, the undersigned, being the key members in the business trading as ……………………………… hereby 

authorise Mr/Ms ………………………………………, acting in the capacity of …………………………….……, 

to sign all documents in connection with the tender for Contract …………………………………… and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

NOTE: This certificate is to be completed and signed by all of the key members upon whom rests the direction of the 

affairs of the Close Corporation as a whole. 
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SCHEDULE D.1  :  SCHEDULE OF SIMILAR WORK COMPLETED BY TENDERER 

 

The Tenderer must insert in the space provided below, a list of projects completed in the past five (5) years by his firm.  Should no details be entered it will be assumed that the 

Tender has been submitted by an inexperienced Tenderer and cannot be rated as competent.   Contact details for referrals to be correct. Please described work done in detail.  

Additional pages may be used with Completion Certificates. 

 

CLIENT CONTACT PERSON & 
TELEPHONE NUMBER 

DETAIL SCOPE OF WORK VALUE OF 
CONTRACT 

YEAR  
COMPLETED 

COMPLETION 
CERTIFICATE 

ATTACHED  

SIGNATURE 

 

 

 

      

 

 

 

      

 

 

 

      

 

 

 

      

 
 
________________________________           _____________________ 
SIGNED ON BEHALF OF TENDERER           DATE 
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SCHEDULE D.2  :  SCHEDULE OF CURRENT PROJECTS 
 

CLIENT DETAIL SCOPE OF WORK VALUE OF CONTRACT EXPECTED COMPLETION DATE 
  

 
 
 
 

  

  
 
 
 
 

  

  
 
 
 
 

  

  
 
 
 
 

  

  
 
 
 
 
 

  

    

 
*** Attach Completion Certificates to the front of this page *** 

 
 
   ________________________________               _____________________ 
   SIGNED ON BEHALF OF TENDERER               DATE 
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SCHEDULE E1 :  SCHEDULE OF CONTRACTOR’S STAFF ASSIGNED TO PROJECT 

 

According to the requirements of the Project Specifications contained in this Tender, the tenderer must indicate 

details of staff together with their qualifications he intends using should he be awarded this Contract:- 

 

Experience of the key staff (assigned personnel) in relation to the scope of work will be evaluated from three 
different points of view: 
 
1. General experience (total duration of professional activity), level of education and training and positions 

held of each key staff member / expert member. 
2. The education, training and experience of the key staff members / experts, in the specific sector, field, 

subject, etc which is directly linked to the scope of work. 
3. The key staff members / experts knowledge of issues which the tenderer considers pertinent to the project 

e.g. local conditions, affected communities, legislation, techniques, etc. 
 

CV’s of individual Team member MUST be completed and attached to the CV template page provided 

on the next page. 
 

  Name Job Title Years In 

this 

Position 

Experience and Qualifications. Attach 

Certificates; Operator’s License etc. 

 
Project / Site Manager 
 
 
 

  

 

 

 
Safety officer 
 
 
 
 

  

 

 Plant Operator 

 

 

 Valid Operators License    YES   /   NO  

 

 Contract Manager 

 

 

 

  

 

 Other: 

 

 

 

  

 

 

 

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER DATE 
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CV TEMPLATE - CONTRACTORS STAFF ASSIGNED TO THE PROJECT 
 
 
 
A CV of each key staff member of not more than 2 pages should be attached to this schedule.  The CV should be 
structured under the following headings: 

1. Personal particulars 

• Name 

• Date and place of birth 

• Place (s) of tertiary education and dates associated therewith 

• Professional awards 

2. Qualifications (degrees, diplomas, grades of membership of professional societies and professional 
registrations) 

3. Name of current employer and positions in enterprise 

4. Overview of post graduate / diploma experience (year, organization and position) 

5. Outline of recent assignments / experience that has a bearing on the scope of work – List 3 projects in the 
past 5 years the person worked on in the position indicated. 

 

 
 
 
 
 
 

*** Attach CV’s of Key Personnel to the front of this page *** 
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SCHEDULE E2:  SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

This schedule is to notify the Client that it is the intention of the contractor to employ the following subcontractors 

for work on this contract.  Contractors are required to subcontract with local contractors on Mogale City Local 

Municipality’s Database (See attached list) 
 

  Name & Tel of Proposed 

Subcontractor 

Nature & Extent of Work Estimated Value of Work 

 

 

 

Tel: 

  

 

 

 

Tel: 

  

 

 

 

Tel: 

  

 

 

 

Tel: 

  

 

 

 

Tel: 

  

 

 

 

Tel: 

  

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER DATE 
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SCHEDULE F: LIST OF PLANT 

 

The Tenderer must indicate below what plant he has readily available, or will be hired for use on the Works should 

his Tender be accepted. 

 
Attach Proof of ownership / registration numbers / letters of intent to the front of this page 

 

 
DESCRIPTION, SIZE AND CAPACITY 

 
QUANTITY 

 
(A)  AVAILABLE (OWN PLANT) – Proof to be provided of ownership 
 

  

  

  

  

  

  

  

  

  

  

  

 
(b) TO BE HIRED – Letter of Intent to be provided  
 

  

  

  

  

  

  

  

  

  

 

 

 

 

 

 

   

TENDERER     DATE 
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SCHEDULE G : DAYWORK SCHEDULE 

 

The Tenderer must enter a rate which will be applicable to all daywork executed by him. This rate must cover all 

overheads, profit, administration, insurance, supervision, etc, as well as any equipment which may be required. 

 

Daywork may only be done after the written approval has been obtained from the Engineer as no payment will be 

considered should the approval not be obtained.  (Refer to Schedule of Quantities) 
 
 

 
WORKER 

 
 RATE PER HOUR 

 
LABOUR 
 
Foreman 
 
Charge Hand 
 
Skilled Artesian 
 
Unskilled Artesian 
 
Semi-skilled Worker 
 
Worker 
 
___________________________________________ 
 
 
PLANT 
(Tenderer to specify) 
 
.............................................................Model............................... 
 
.............................................................Model.............................. 
 
.............................................................Model.............................. 
 
.............................................................Model............................. 
 

 
 
 
__________________ 
 
__________________ 
 
__________________ 
 
__________________ 
 
__________________ 
 
__________________ 
 
__________________ 
 
 
PLANT 
 
 
....................................... 
 
....................................... 
 
....................................... 
 
....................................... 
 

 
 
 
 
 

 
 

  
 

 
 

 
 

 
TENDERER     DATE 
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SCHEDULE I : B-BBEE CERTIFICATION 

 

 

 

Tenderers Company Name  

 

 

B-BBEE Level  

 

Expiry Date  

 

 

 

 

 

 

 

Copy of B-BBEE Certification to be attached to the front of this page 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER    DATE 

 

 

 

 

 

 



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

 

SCHEDULE J : REGISTRATION AND WORKMAN’S COMPENSATION COMMISSIONER 

 

 

 

Tenderers Company Name  

 

 

WCC Registration Number  

 

Expiry Date  

 

 

 

 

 

 

 

Copy of Letter of Good Standing to be attached to the front of this page 

 

 

 

 

 

 

 

 

 

 

 

 

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER DATE
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SCHEDULE K : REGISTRATION AT CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB) 

 

 

 

Tenderers Company Name  

 

 

CIDB Registration Number  

 

Contractors Grading  

 

 

 

 

 

 

 

Copy of CIDB Registration to be attached to the front of this page 

 

 

 

 

 

 

 

 

 

 

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER DATE



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

 

 

SCHEDULE L :  MUNICIPAL ACCOUNT 

 

 

 

Tenderers Company Name  

 

      

Municipal Account Holder 

 

 

 

Account Holders Position in 

Company 

 

 

Municipal Account Number  

 

 

 

 

Copy of latest Municipal Account in the name of the Business (not older than 3 months) to be attached to 

the front of this page 

 

 

 

 

 

 

 

 

 

 

 

__________________________________ __________________________ 

SIGNED ON BEHALF OF TENDERER DATE
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Rates for Special Materials 
 

Tenderer to Specify 
 

SPECIAL MATERIAL UNIT* RATE OR PRICE FOR THE 

BASE MONTH 

Bitumen Related Products   

SBR   

Polymer   

Rubber   

   

   

   

 
*Indicate whether the material will be delivered in bulk or in containers. 
 
 
When called upon to do so, the tenderer shall substantiate the above rates or prices with acceptable documentary 
evidence. 
 
Tenderer to Specify 
 

SPECIAL MATERIAL UNIT* RATE OR PRICE FOR THE 

BASE MONTH 

 
  

   

   

   

   

   

 
 
 

Signed _____________________________________  Date ___________________________ 

 

 

Name ______________________________________  Position  ________________________ 
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Tenderer
 _________________________________________________________________________________________  

 
 

 
 

Preliminary Program, Method Statement and Quality Management Plan 

 
 

 
The Tenderer shall attach a Preliminary Program, reflecting the proposed sequence, duration and 
milestones of execution of the various activities comprising the work for this contract.  The program 
shall be in accordance with the information provided in the Schedule of Constructional Equipment and 
with all other relevant aspects of the tender.   
 
The Tenderer shall attach a Method Statement that adequately details all activities, durations and any 
associated risks in terms of operations envisaged on this contract. 
 
The Tenderer shall also attach his Quality Management Plan showing clearly how quality assurance 
and process control will be managed both at the plant and on site.  The plan will be used to evaluate 
the tenders as the quality of workmanship is of highest priority in this contract.  Any quality certification 
by recognized international body must be stated. 
 

 
 
 
 
 

Signed _____________________________________  Date      __________________________ 

 

 

Name ______________________________________  Position ____________________________ 

 

 

 

Tenderer _____________________________________________ 
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Estimated Monthly Expenditure 
 

The Tenderer shall state his estimated value of the work to be completed every month, based on his preliminary 

program and his Tendered value, in the table below.  VAT is not to be included. 

 

To be supplied within 14 days of receiving an order. 
 

MONTH VALUE 

  

1. R 

2. R 

3. R 

4. R 

5. R 

6. R 

7. R 

8. R 

9. R 

10 R 

11. R 

12 R 

TOTAL:R 

 
 
 

Signed _____________________________________  Date     ________________________ 

 

Name ______________________________________  Position ____________________________ 

 

 

Tenderer ______________________________________________________ 
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PART C1  :  AGREEMENTS & CONTRACT DATA 
 

 

The forms of agreement and surety bonds shall be in accordance with the forms bound in this section of the 

document. 

 

 

 Page no 

 C1.1 Form of Offer  

 C1.2 Form of Acceptance  

 C1.3 Contract Data  

 C1.4 Construction Guarantee  (Performance Guarantee)  

Following Agreements will be completed on award of Tender  

 Agreement in Terms of the OSH Act  

 Notification of Construction Work  

 Agreement to Accept Terms of EMP  

 Bond for material on site  

 Bond for material not on site  

 Ownership of materials  
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C1.1 FORM OF OFFER 

(NOTE : THE APPENDIX, ANNEXURES & REPORTS FORM PART OF THE TENDER) 

 

THIS FORM MUST BE FILLED IN BY THE TENDERER AND MUST BE SIGNED AT TIME OF SUBMISSION OF THE TENDER 

 

The Employer identified in the Acceptance signature block has solicited offers to enter into a contract for: 

TENDER NO                            :  PWRT (R&T) 052021  

DESCRIPTION OF WORKS    :     REHABILITATION AND RESURFACING OF ROADS ON AS PER THE 

ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  36 MONTHS 

 

The Tenderer, identified in the Offer signature block, has examined the General and the Special Conditions of 

 Contract, Specifications, Drawings, and Schedule of Quantities for the works: 

 CONSTRUCTION OF SURFACE SEALS, ASPHALT BASE AND SURFACINGS ON AN AS AND WHEN  

 REQUIRED BASIS FOR A PERIOD OF THIRTY SIX (36) MONTHS.  I/We offer to construct, complete and  

remedy any defects in the said Works in conformity with the General and the Special Conditions of Contract,  

Specifications, Drawings and Schedule of Quantities, save as amended by Alterations by Tenderer (if any)  

attached hereto, for the sum of: 

 

Description Amount Vat @ 15% Amount (Incl. VAT) 

REHABILITATION AND RESURFACING OF 
ROADS AS PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD OF  36 
MONTHS: 

   

P&G’s & ROAD MARKING 
   

SECTION 1 
   

SECTION 2 
   

SECTION 3 
   

SECTION 4 
   

Sub Total 
   

 

In words ___________________________________________________________________________________ 

__________________________________________________________________________________________ 

or such other sum as may be ascertained in accordance with the terms of the contract.   

  

Our proposed construction period as from site handover : 

Description 
Section Start 

date 

End date Construction 

Period (Weeks) 

REHABILITATION AND RESURFACING OF 
ROADS ON AS PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD OF  36 
MONTHS 

 

 

   

 

Tenderer Name                 Tenderer Signature          
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Form of Offer (Continued) 

 

 My/Our offer/s remains binding upon me and open for acceptance by the purchaser/client during the validity period 

(90 days) indicated and calculated from the closing time of tender. 

 

1. The following documents shall be deemed to form and be read and construed as part of this agreement: 

 

(i) Tender documents, viz 

- Invitation to tender 

- Tender Data 

- Returnable Schedules (Schedule D) 

- Technical Data Sheets 

- Preference claims in terms of the Preferential Procurement Regulations 2001 

- Declaration of interest 

- Contract Data 

- Special Conditions of Contract; 

- Pricing schedule(s) 

- Scope of Works 

- Site Information 

  

(ii) General Conditions of Contract; (GCC 2015) and 

(iii) Drawings 

(iv) Annexures 

(v) Addendums 

(vi) Other ___________________________________________________________ 

 

2. Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 

listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 

the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 

attached to and forming part of this Agreement.  No amendments to or deviations from said documents are 

valid unless contained in this Schedule, which must be duly signed by the authorized representative (s) of 

both parties. 

 

3. I/We confirm that we have satisfied ourselves as to the correctness and validity of my tender; that the price(s) 

and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and 

rate(s) cover all my obligations and I/We accept that any mistakes regarding price(s) and rate(s) and 

calculations will be at my/our own risk. 

 

In the event of there being any errors of extension or addition in the priced Schedule of Quantities, I/We/we 

agree to their being corrected by you or by the Engineer acting on your behalf, the rates being taken as 

correct and the tender amount be adjusted accordingly. 

 

 Tenderer Name               Tenderer Signature           
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Form of Offer (Continued) 

 

4. I/We confirm that Escalation will be applicable on Special Materials on this contract and will calculated as per 

Contract Data & General Conditions of Contract 2015 (GCC 2015) 

 

5. I/We accept full responsibility for the proper execution and fulfillment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfillment of this contract.  I/We 

undertake to complete and deliver the whole of the Works comprised in the Contract within the time stated in 

the Appendix adjusted in terms of the Contract. 

 

6. The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 

Schedule of Deviations (if any), contact the Employer’s Agent (whose details are given in the Contract Data) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfill any of these 

obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

 

 The Construction /Performance Guarantee that I/We propose is: ________________________________ 

           

 From (Insurer Name)*1  _______________________________________________________ 

  *1 – Letter of Intent to be provided 

 

7. Unless and until a formal agreement is prepared and executed, this Tender, together with the written 

acceptance thereof by yourselves or the Engineer acting on your behalf, shall constitute a binding Contract 

between us. 

 

8. I/We* understand that you are not bound to accept the lowest or any tender you may receive. 

 

9. I/We* confirms that he/she is aware of the suspense condition that the tender amount as mentioned in the 

tender document is subject to availability of funds to cover the total envisaged expenditure for the tender in 

question and 

 

10. I/We* further confirms that Mogale City Local Municipality has the right to cancel the tender prior to award if 

the funds necessary to cover the total envisaged expenditure of the tender are not available for the current 

financial year; Mogale City Municipality has the right to reduce the Scope of Work after award and prior to 

commencement to comply with the available budget 

 

11. I/We declare that I/We have no participation in any collusive practices with any tenderer or any other person 

regarding this or any other tender. 

 

 

Tenderer Name                 Tenderer Signature          
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Form of Offer (Continued) 

 

 

12.  I/We, declare that we fully and unconditionally accept the full authority of the engineer as the representative 

of the client on site and understand that any communications to the Municipality can only be done through 

the engineer, unless, otherwise instructed / authorised by the engineer.  Any disputes between myself, the 

contractor, and the engineer will be dealt with by the project manager of the municipality working on the 

particular project. 

 
 

13. I/we declare that I/we completely waiver our right of Lien and that no property what so ever will be taken 

ownership off.  The site and all applicable materials paid for in full, remain unconditionally the property of the 

municipality and I/we have at no stage took ownership of such site and materials 

 

 

14. I/We confirm that I/We am duly authorized to sign this contract. 

 

NAME (PRINT)  …………………………………………. 

 

CAPACITY   …………………………………………. 

 

SIGNATURE   …………………………………………. 

 

NAME OF COMPANY  ………………………………………………………………………………..…………. 

 

DATE     …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 …….………………………… 
 

2. ……………….………… 
 
DATE: ……………………. 
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GENERAL CONDITIONS OF CONTRACT 2015 (GCC 2015)  
CLAUSE 

 

Special non-working days 

 

 

 

Estimated Construction Period 

 

 

Amount of penalty 

 

Percentage advance on material not yet 

built into the Permanent Works 

 

Percentage retention 

 

Limit of retention money 

 

 

 

Retention Money Guarantee 

 

Delivery of Contractor's final 

statement 

 

Defects Liability Period 

 

Settlement of disputes to be by reference  

 

 

Contract Price Adjustment Schedule (only 

applicable to contracts of 12 months and 

longer) 

 

 

 

 

 

 

 

 

 

Price variation of Special Materials 

 

 5.8.1 

 

 

 

5.1  

 

  

5.13 

 

 

 6.10.1.5 

 

 6.10.3 

 

 6.10.3 

 

  

 

8.6.1.5 

 

 

 6.10.8 

 

7.8 

 

 10.7 

  

 

6.8.2 

 

 

 

 

 

 

 

 

 

6.8.3 

 

The period 16 December to 5 January inclusive, 

plus Good Friday, Human Rights Day, Freedom 

Day, Workers Day and Youth Day 

 

• ___________________ weeks   

Max 8 months  
 

To a maximum of R2 500-00 per calendar day 

 

 

80 percent 

 

10 percent 

 

10 percent of tender amount (excl VAT & 

contingencies & escalation if applicable) to be 

deducted from each payment certificate 

 

Not permitted 

 

Within 14 days after certified date of completion 

of Works 

 

12 (twelve) months 

 

Arbitration - Refer to clause Special Conditions 

of Contract 

 

Contract Price Adjustment Schedule (SAFCEC) 

Coefficients for calculating Contract Price 

Adjustment Factor:  (Refer to Contract Data) 

 

 x = 0,10 

(New Road construction – Urban Roads (a) Including 

Bitumen)  

aLt (Labour)   = 0,25 bPt (Plant) = 0,15 

cMt (Material) = 0,55 dFt  (Fuel) = 0,05 

 

As per Schedule 

 
 SIGNATURE : ______________________________________ 

 ON BEHALF OF : ______________________________________ 

  DATE  : ______________________________________ 

 *If the time of completion is not stated the Contractor should fill in. 
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C1.2 FORM OF ACCEPTANCE 

 
(To be completed by the Client – Mogale City Local Municipality on Tender Award) 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 

Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 

Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an agreement 

between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 

Contract that is the subject of this Agreement. 

 

1. We in our capacities as: 

    Department      Name              Signature 

 

Manager Legal Services :     _____________________________________    _____________________ 

 

Executive Manager  

Corporate Support Services  _____________________________________   ______________________ 

 

Executive Manager  

PUBLIC WORKS, ROADS AND TRANSPORT  ______________________________________    

______________________ 

 

accept your tender under reference number TENDER NO PWRT (R&T) 05/2021 dated 

………………………… for REHABILITATION AND RESURFACING OF ROADS ON AS PER THE 

ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  36 MONTHS indicated hereunder and/or 

further specified in the SCHEDULE(s). 

 

1. An official order/ Letter of Appointment indicating delivery instructions are forthcoming. 

2. I undertake to make payment for the goods/works delivered/constructed in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the Payment 

Certificate. 

3.  

Description Section Contract Value (Incl, VAT) 
(Arithmetically Correct 

Tender Amount  

Construction Period  
(Weeks) 

REHABILITATION AND 
RESURFACING OF ROADS ON AS 
PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD 
OF  36 MONTHS  
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Form of Acceptance (Continued) 

 

 

4. I confirm that I am duly authorized to sign this contract. 

 

 

SIGNED AT ……………………………………………………………….……………ON……………………………….. 

 

NAME (PRINT) ……………………………………. 

 

SIGNATURE ……………………………………. 

 

 

 

OFFICIAL STAMP 

 

 

 

 

 

 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 

deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 

Conditions of Contract identified in the Contract Data. Failure to fulfill any of these obligations in accordance with 

those terms shall constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 

one fully completed copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now 

contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why 

he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the 

parties. 

 
  

WITNESSES 
 

1. ……………………………….…………. 
 

2. ………………………………………….. 
 
DATE    …………….………. 
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Form of Acceptance (Continued) 

 

Schedule of Deviations 

 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender, 
2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such, letter, which 

constitutes a deviation as aforesaid become the subjects of agreements reached during the process of, offer and 
acceptance, the outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process from offer and acceptance either as a confirmation, clarification or change to the 
tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here, 

4. Any change of addition to the tender documents arising from the above agreements and recorded here, shall also be 
incorporated into the final draft of the contract. 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept 

the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 

Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or 

changes to the terms of the offer agreed by the tenderer and the Employer during this process of offer and 

acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 

Form of Acceptance (Continued) 

 

For the Tenderer: 
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Signature(s) …………………………………………………..  Date………………………………………… 

 

Name(s) …………………………………………………… 

 

Capacity …………………………………………………… 

 

Name and …………………………………………………………………………………………………………… 

Address of 

Organisation …………………………………………………………………………………………………………… 

 

 

Name and    ………………………………………….. 

 

Signature of witness  …………………………………………… Date………………………………………… 

 

 

For the Employer: 

 

Signature(s) …………………………………………………..  Date………………………………………… 

 

Name(s) …………………………………………………… 

 

Capacity …………………………………………………… 

 

Name and  ……………………………………………………………………………………………………… 

Address of 

Organization  ……………………………………………………………………………………………………… 

 

Name and  ………………………………………………………………………. 

 

Signature of witness  …………………………………………… Date………………………………………… 
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C1.3 CONTRACT DATA 
 
C1.3.1  General 

Due to the specialized nature of the works it is envisaged that the bulk of the works will be done with 

specialized Construction equipment operated by the Contractor’s staff. 

 

For activities which requires hand work or where additional labour is required, the Contractor will be required 

to make use of local labourers within Mogale City. 

 

 

C1.3.2 Contract Documents  

 

The following documents form part of this tender: 

 

 No 

 

CONTENTS 

 1 This Tender Document consist of and in which is bound the Conditions of Tender, 

General Conditions of Contract, Mogale City Local Municipality Procurement Policy, 

Project Specifications, Schedule of Quantities, Form of Tender with Appendix, Form of 

Agreement, Returnable Schedules and Schedules of Quantities - all as listed in the 

Index. 

 2 The following publication will constitute The General Conditions of this Contract: 

“General Conditions of Contract for Construction Works – Third Edition [2015]” 

(GCC 2015).  The abovementioned document can be obtained from the South African 

Institution of Civil Engineers and/or the South African Federation of Civil Engineering 

Contractors.  This document replaces GCC 1990 & 2004. 

This document is not bound in this the tender document and must be obtained from the 

South African Institution of Civil Engineers Tel (011) 648-1184. 

 3 Standardised specifications for Civil Engineering Construction SABS 1200  - not 

bound in this document and obtainable from:  

The South African Bureau of Standards, Private Bag X191, Pretoria, 2001. 

4 Standardised specifications for Civil Engineering Construction SANS 1921 :2004 

Construction and management requirements for Works Contracts - not bound in 

this document and obtainable from:  

The South African Bureau of Standards, Private Bag X191, Pretoria, 2001 or 

www.sabs.co.za  

 

 

5 SANS 294 Construction Procurement & Processes, Procedures and Methods- not 

bound in this document and obtainable from:  

The South African Bureau of Standards, Private Bag X191, Pretoria, 2001 or 

www.sabs.co.za  

 

 6 Occupational Health and Safety Act No.85 of 1993, (amended) and any and all 

regulations with regard to this Act – not bound into this document and obtainable from 

www.acts.co.za/ohs  or Department of Labour at www.labour.gov.za  Laboria House, 

215 Schoeman Street, Pretoria / Private bag X117, Pretoria, 0001 

 

http://www.sabs.co.za/
http://www.sabs.co.za/
http://www.acts.co.za/ohs
http://www.labour.gov.za/
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7 Basic Conditions of Employment Act of 1997 by the Minister of Labour in 

Government Notice No. R63 of 25 January 2002  shall apply to works described in the 

Scope of Work as being labour intensive and which are undertaken by unskilled and 

semi-skilled workers and can be obtained from Department of Labour at 

www.labour.gov.za  Laboria House, 215 Schoeman Street, Pretoria / Private bag X117, 

Pretoria, 0001 

 

8 Appropriate Development of Infrastructure on Dolomite (PW344) – June 2006 shall 

apply to all works executed in terms of this tender.  Extract of the document is bound 

into this document but the complete document can be obtained from the Department of 

Public Works or at www.publicworks.gov.za  

 

9 COLTO: Standard Specifications for Road and Bridge Works – 2017 Edition, 

published by COLTO (Committee of Land Transport Officials) and obtainable from the 

South African National Roads Agency Limited, PO Box 415, Pretoria, 0001. 

email Address info@nra.co.za ;    http://www.nra.co.za/ 

 

SABS 1200 takes preference and in absence of an appropriate SABS specification and 

if specified the applicable COLTO specification will be applicable 

 

10 A set of reduced drawings for tender purposes – bound into this document 

 

 

C2.1.3 Signing of Tender & Form Of Tender 

 

The Form of Tender must be signed by a person duly authorized to do so. A Tender submitted by a 

Corporation must carry the seal of Corporation and be signed by the Secretary.  

 

A tender submitted by a Consortium of Companies must be accompanied by a registered agreement 

between the companies concerned with regard to the tender under consideration. The above document 

must include all relevant details of the agreement so that the function of the Consortium can be evaluated. 

 

The Procurement Department will hold all authorized signatories liable on behalf of the tenderer.  

Signatories for tenderers proposing to contract as a Joint Venture shall state which of them is the lead 

partner whom the Procuring Department shall hold liable for the purpose of the tender offer.  Joint Venture 

Agreement must be included in the tender document. 

 

Tenders are to be made out on the Tender Form which is bound in this document and must not be detached, 

and the document must be fully priced, correctly extended and totaled in black ink and completed in all 

respects. 

 

Failure to sign the Tender Form or alternatively to acknowledge and accept in writing the conditions 

contained therein may invalidate the Tender. This Tender, duly completed as set out above, together with 

any covering letters, and accompanied by the required deposit, must be enclosed in a sealed envelope 

bearing the name and address of the Tenderer, endorsed with the Tender Number and due date.  

Telegraphic tenders will not be accepted 

 

http://www.labour.gov.za/
http://www.publicworks.gov.za/
http://www.nra.co.za/


 

Municipality 1  Municipality 2 
 

Contractor 
               

 

C1.3.4 Tenderer must be Competent 

 

Only tenders from competent Tenderers will be considered. The Tenderer must indicate his relevant 

experience in the schedule (Schedule D) provided.  If no information is provided, the tenderer will be 

considered as inexperienced in the work tendered for. 

 

The Tenderers` ability to successfully carry out the Works shall be fully considered during the evaluation of 

Tenders.  The Municipality shall take cognizance of the Tenderers` relevant experience, expertise and/or 

capacity, which are reasonably required for the successful execution and completion of the Works and may 

authorize an investigation into any specific Tenderer`s financial position, previous contracts executed, 

workmanship and skills, trade qualifications, current workload, honouring of financial obligations in respect 

of previous suppliers, sub–contractors and labourers or any other aspect that may be indicative of the 

Tenderer`s potential ability to complete the Works within the specified contract period. 

 

C1.3.5 Sub-Contracting 

 

Should it be proposed to subcontract any part of the work covered by the Tender, full details shall be given, 

including the name of the proposed sub-Contractor (SCHEDULE E2). 

 

 

C1.3.6 Labour Intensive Construction (LIC) 

 

Not applicable to this Contract as the bulk of the work will be done with Specialized Construction 

Equipment. Where possible labour must be recruited from within Mogale City District, except for 

the key personnel of the Contractor required for supervision. 
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GENERAL CONDITIONS OF CONTRACT 

 

The following publication will constitute The General Conditions of this contract: 

 

“GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS – THRID EDITION [2015]”. (GCC 

2015) 

 

The abovementioned documents have been prepared under the auspices of the South African Institution of Civil 

Engineers and the South African Federation of Civil Engineering Contractors and copies of these documents are 

obtainable from any of the above bodies.  This document replaces GCC 2010 

 

The Contractor must familiarize himself with the above document and must comply with it for the duration of the 

Tender. 

 

The General Conditions of Contract for Construction Works make several references to the Contract Data for 

specific data, which together with these conditions collectively describe the risks, liabilities and obligations of the 

contracting parties and the procedures for the administration of the contract.  The Contract Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 

 

 

C1.3.7 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2010 WITH CONTRACT 

SPECIFIC CONDITIONS. 

 

 Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 

for Construction Works to which it mainly applies. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C1.3.8. CONTRACT SPECIFIC DATA. 

 

The following definitions and conditions apply to this Tender and the only variations from the General Conditions of 

Tender are as follows: 
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REFERENCE TO: CLAUSE. INFORMATION. 

Commencement 1.1.5 “Commencement Date” means the date of receipt by the 

Contractor of the following whichever date of receipt is the 

earliest: 

1. Letter of Appointment 

2. Handover of Site 

3. Order to commence 

“Commencement of Work” will only take place once the 

following documentation was submitted to the office of the 

Consulting Engineer: 

1. Letter of Acceptance 

2. Original Construction Guarantee 

3. Letters of Appointment of Site Agent and OHS Rep 

4. Construction Program 

5. Registration of Project at Department of Labour 

6.  Letter of Good Standing – Workman’s Compensation  

   

Contractor. 1.1.1.9 Name: 

  Address 

   

   

  Contact: 

Employer. 1.1.1.15  Mogale City Local Municipality 

The address for the Project manager is: 

Third Floor;  President Building, President Street 

Krugersdorp 

Telephone: (011) 951-2103  Fax: (011) 660-9672 

  P.O. Box 94, KRUGERSDORP, 1740 

   

Engineer 1.1.1.16 Andre Botes 

 3.1.3 
 
 
 
 
 
 
 
 

If the Engineers is not the Mogale City Local Municipality, 

he is in terms of his appointment by the Employer, required to 

obtain the specific approval of the Employer for the execution 

of the following duties: 

 

 

(i)          Nominating the Engineer’s representative in terms 

of clause 3.2 

(ii) Delegation of Engineer’s authority in terms of 

clause 3.2.4 

(iii) Providing consent for sub- contracting part of  the 

contract in terms of clause 4.4.3 

(iv) The issuing of further drawings or instructions in 

terms of clause 5.9.2 

(v) The issuing of instructions for dealing fossils and 

the like in terms of clause 4.7 
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(vi) Authorizing the Contractor to repair and make 

good expected risks in terms of clause 8.3.1 

(vii) The issuing of a variation order in terms of clause 

6.3 

(viii) The issuing of instructions to carry out the work 

on a day work basis in terms of clause 6.5 

(ix) Granting permission to work during non-working 

times in terms of clause 5.8 

(x) Suspend the progress of the works in terms of 

clause 5.11 

(xi) The issuing of an instruction to accelerate 

progress in terms of clause 5.7.3 

(xii)  The reduction of a penalty for delay in terms of 

clause 5,13,2 

(xiii) The giving of a ruling on a contractor’s claim in 

terms of clause 10.1.5 

(xiv) The inclusion of credits in the next payment 

certificate in terms of clause 6.10.1 

(xv) The agreement of the adjustment of the sums for 

general items of clause 6.8 

(xvi) The issuing of an order to suspend the progress 

of the Works, the extra cost resulting from which 

order is to be borne by the Employer in terms of 

Clause 5.10, or the effect of which is liable to give 

rise to a claim by the Contractor for an extension 

of time under Clause 10.1 

   

Contract price 1.1.1.10 “Contract Price” means the Price tendered by the 

Contractor and accepted by Mogale City Local 

Municipality  

   

Targeted Labour 4.10 Add the following: 

“Targeted Labour” means: Unemployed persons who are 

employed as local labour on the project.  The Contractor 

shall endeavour to employ 40% women; 20% youth who 

are between 18 and 35 and 1% people with disabilities. 

   

Year end break 5.8.1 If applicable during the duration of the construction period – 

the period around the 15th December and the first Monday of 

the subsequent year. 

   

Contract Guarantee 6.2 Within 14 days of Letter of Appointment – at time of Site 

Handover. 

 

  Add the following to the Clause: 

“The contract may be awarded to a Subsidiary Company on 

the condition that the Holding Company shall in addition to the 
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Surety specified, assume responsibility for the due and proper 

performance of the Works and the fulfillment of the contract, 

should the Subsidiary Company be unable to do so.” 

Guarantee Sum 6.2 10 % of total contract amount excluding Contingencies, VAT 

for the full construction period.   

   

Commencement of Works 5.3 Within 14 days of Commencement Date 

 

On the commencement of Work (Site Handover) the Engineer 

shall deliver to the contractor 3 copies of the drawings.  One 

copy of the signed contract document will be prepared after 

signing of the contract and delivered to the contractor to be 

kept on site at all times and be available to the Engineer or 

any person authorized by him. 

 

Additional copies of Drawings and Contract document will be 

for the cost of the Contractor. 

 

The Contractor shall, in accordance with the Engineer’s 

instructions, maintain a register on the site of all Drawings and 

revisions thereof in the chronological order in which they are 

delivered to him. 

 

Add to the Clause 

Commencement of Work will only take place once the 

following documentation were submitted to the office of the 

Consulting Engineer: 

▪ Letter of Acceptance 

▪ Construction/Performance Guarantee 

▪ Health & Safety File 

▪ Letter of Appointment of OHS Rep or Officer 

▪ Letter of Good Standing Workman’s Compensation 

▪ Prove of submission of Registration of Project at 

Department of Labour 

 

The Engineer shall establish the basic reference pegs and 

benchmarks on the Site and give to the Contractor the 

particular thereof in sufficient time to enable the Contractor to 

meet his approved programme   

 

After compliance by the Engineer with the previsions of Sub- 

Clause 5.3, the Contractor shall be responsible for the true 

and proper setting out of the Works and for the correctness of 

the position, levels, dimensions and alignment of all parts of 

the Works and for the provision of all necessary instruments, 

appliances and labour in connection therewith. 
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If at any time during the progress of the Works, any error shall 

appear or arise in the position, levels, dimensions or alignment 

of any part of the Works, the Contractor, on being required to 

do so by the Engineer, shall at his own expense rectify such 

error the satisfaction of the Engineer, but if such error is based 

on incorrect data supplied in writing by the Engineer or if there 

is any delay in providing the particulars required in terms of 

Sub-Clause 5.3, the Contractor shall, in respect of that delay 

and the cost of such rectification. 

 

The Contractor shall carefully protect and preserve all 

benchmarks, sight-rails, pegs and beacons used in setting out 

the Works.  

 

The checking of any setting- or of any line or level by the 

Engineer shall not relieve the contractor of his responsibility 

for the correctness thereof. 

If active construction has not started within 14 days of site 

handover the Client, Mogale City Local Municipality reserves 

the right in terms of Clause 9.2.1.3.2 to terminate the contract 

and MCLM shall not be held liable for any loss or damages 

resulting from such a termination 

   

Sub Contractor 4.4 Add the following to clause 4.4 

If a Sub-contractor’s obligations extend beyond the Defects 

liability period and the Engineer, prior to this date, instructs 

the Contractor to assign the benefit of such obligations to the 

Employer, then the Contractor shall do so. Unless otherwise 

stated in the assignment, the Contractor shall have no 

liability to the Employer for the work carried out by the Sub-

contractor after the assignment takes effect. 

   

Access to the Site 5.4 Site Handover Certificate to be given at Time of Site 

Handover. 

 

Add the following: 

The Contractor shall as far as possible, confine his operations 

to the limits of the areas made available to him by the 

Engineer, but if the land is insufficient for the needs of the 

work, the Contractor shall make his own arrangements with 

the owners or tenants concerned for whatever additional land 

he may require and pay all rent and other charges in 

connection therewith.  The Contractor shall be responsible for 

all damages and shall indemnify the Employer against all 

claims which may arise. 

 

Add to the clause: 



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

The Engineer shall establish the basic reference pegs and 

benchmarks on the Site and give to the Contractor the 

particulars thereof in sufficient time to enable the Contractor 

to meet his approved programme. 

   

Contractor’s Obligations 4 Add to the clause: 

“All costs in complying with the provisions of  complying with 

Clauses 4.8; 4.9; 4.10 and 4.11 shall be allowed for in the 

rates tendered” 

Add the following to this sub-clause: 

 

“The Contractor shall conduct tests or have them conducted 

continually on a regular basis, to check the properties of 

natural materials and processed natural materials and of 

products manufactured on site, such as aggregate or 

asphalt.  Although not a requirement for the contractor to 

conduct regular tests on any commercially produced 

products such as cement, bitumen, steel and pipes, the 

Contractor shall remain fully responsible for any defective 

material or equipment provided by him. 

 

Similarly, the quality of all elements of the works shall be 

checked on a regular basis so as to ensure compliance with 

the specified requirements. 

 

The intensity of control and of tests to be conducted by the 

Contractor in terms of these obligations is not specified but 

shall be adequate to ensure that proper control is being 

exercised to the satisfaction of the Engineer. 

 

Where any natural materials or products made from natural 

materials are supplied, upon completion of each element of 

the construction works, the contractor shall test and check 

such materials, products and or elements for compliance with 

the specified requirements and shall submit his results to the 

Engineer for approval.  Such submission shall include all his 

measurements and test results and shall furnish adequate 

compliance with the specified requirements.” 

 

   

Programme of Works 5.6 At time of Site Handover 

 

Add the following sub-clause: 

Should the Contractor fail to comply with his obligations in 

terms of Sub-Clause 5.6, the Employer shall be entitled to 

withhold 25% of monies due to the contractor, until such time 

as satisfactory programme has been submitted for approval. 
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Patent Rights 4.6 The following Subclause is added to Clause 4.6: 

“The copyright in all documents, drawings and records related 

to the purpose and scope of the Works or related in any other 

manner to the Works, shall vest in the Employer and the 

Contractor shall not furnish any information in connection with 

the Works to anybody without the approval of the Employer.” 

   

Contractor’s Employees 4.10 

 

 

 

4.10 

 

 

 

 

 

 

 

 

 

 

Add the following to Clause: 

The Contractor is to utilize local labour where possible. (Refer 

to Contract Data and Project Specifications) 

 

Add the following 

The Contractor is responsible for the behaviour and 

performance of his own and his Sub-contractor’s personnel 

and shall at his own cost, for the duration of the contract and 

maintenance period of Wor333ks, make the necessary 

arrangements to prevent unlawful or inappropriate behaviour, 

and shall indemnify the Employer and the Engineer against 

any claims in connection with non-compliance with the act, for 

any loss or injury, or any other claim, for any action or neglect 

to act on the part of the Contractor’s or his Sub-contractor’s 

personnel. 

   

Contractor’s 

superintendence 

 

4.12 

Add the following new clause 

The Contractor or his representative shall attend all site 

meetings with the Employer and / or Engineer on the dates as 

nominated by the Engineer.  The purpose of the meetings 

shall be to evaluate the progress of work and to discuss the 

matters relevant to the contract as required by the parties 

concerned.  Unless specifically invited by the Engineer, the 

Sub-contractors of the Contractor may not attend these site 

meetings. 

   

Expected risks 8.3 Add the following: 

“Risk arising from political riot and malicious damage, unless 

these risks are insurable with the South African Special 

Insurance Association at the time of tendering and it is 

stipulated in the Contract Data that the contractor is to effect 

insurance against these risks.”  

   

Indemnifications 8.4 “hereby indemnifies the Employer, the Engineer and all 

consultants against any liability in respect of damage to or 

physical loss of the property of any person, including any 

employee of the Contractor, or injury to or death of any person, 

including any employee of the Contractor and” 



 

Municipality 1  Municipality 2 
 

Contractor 
               

 

 

Add the following: 

 

Without prejudice to nay of the rights of the Employer arising 

form any of the provisions of this agreement, the Contractor 

indemnifies and holds the Employer harmless against all loss, 

liability. Damage, claim, proceeding or expenses of any nature 

whatever (including without limiting the generality of the afore 

going) all party, attorney and client costs incurred by the 

Employer which the Employer may suffer as a result of or 

which may be attributed to: 

 

-any liability of the Contractor, whether actual or contingent;  

 

-any liability of the Contractor for taxation, for which purpose 

the terms “taxation” shall include normal taxation, value added 

tax, minimum or secondary taxation on companies, District or 

equivalent levies, all other forms of levies or taxation and any 

penalties or interest as a result thereof; 

 

-the contractors performance in terms of this agreement; 

 

-The Contractor indemnifies the Employer in respect of all 

actions, prosecutions or claims of any nature that might be 

brought in any manner against the Contractor as a 

consequence of the negligence of the Contractor, its 

employees, members or any persons under its control; 

 

The Contractor shall not be liable for such liability, loss, 

damage, claim, proceeding or expense where same was due 

to any act or neglect of the Employer or any person for whose 

actions the Employer is legally liable. 

   

Insurances 8.6 Special consideration should be given to damage to existing 

infrastructure. 

   

Limit of indemnity 8.6.1.3 R2 000 000 per claim, claims unlimited 

   

Other Insurances 8.6.1.2 Special Risk Insurance – SASRIA (coupon to be provided) 

   

Workmen’s Compensation 4.3 The Contractor shall also provide proof, that he has paid al 

contributions required in terms of the provisions of the Act. 

   

Amendments to Schedule 

of Quantities 

6.3 The extent of the Works that will be included under this 

contract will be determined by the availability of funds.  Should 

the tender amounts exceed the available funds, the amounts 

will be adjusted and the extent of the works decreased.  It is 
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therefore emphasized that the tendered unit rates must be 

realistic and will not be affected should the quantities be 

adjusted.  The rates under “Preliminary and General” will be 

adjusted proportionally with respect to tender and contract 

amounts.  The tendered unit rates will remain applicable. 

 

The right to adjust the extent of the contract is, therefore, 

reserved by the Employer, but approval will be sought from the 

successful Tenderer before the contract is awarded. 

Variations 6.4 The cost of any Variations ordered in writing by the Engineer 

and the applicable rates must be accepted by the Engineer in 

writing prior to execution, in order to be accepted.  Special 

reference will be given to the tendered rates and the wide 

interpretation of the term “similar conditions” in determining 

rates. 

 

Add the following: 

 

The quantities in the Bill of Quantities are nominal quantities 

which are included solely for the purpose of Tender 

evaluation.  These quantities are not guaranteed, nor have 

they any other significance in terms of the contract other than 

a means of assessing the Tender. 

 

Only the actual quantities of work, which are executed by the 

Contractor in fulfillment of his obligations under the Contract, 

will be measured or approved by the Engineer for payment 

purposes. 

 

An alteration of the quantities included in the Bill of Quantities 

shall not affect the validity of the contract.  The Tendered rates 

and prices shall remain valid and applicable irrespective of any 

differences between the quantities in the Bill of Quantities and 

the quantities finally certified for payment. 

   

Provisional sums and prime 

cost sums 

6.6 Delete this sub-clause and replaced with the following: 

 

“Expenditure in connection with Provisional and Prime Cost 

Sums shall be solely at the discretion and on the instruction 

of the Engineer.  No expenditure shall be incurred under a 

Contingency Allowance without the written approval of the 

Employer.  Any parts of the amounts provided under any of 

the above items in the bill of Quantities which are not 

expended shall not be included in the Contract Price. 
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Daywork percentages 6.5.1.1 As tendered in Schedule of Quantities 

   

Special non-working days 5.8.1 The period 16 December to 5 January inclusive, plus Good 

Friday, Human Rights Day, Freedom Day, Workers Day and 

Youth Day 

   

Extension of time for 

completion 

5.12 In general, extension of time for the completion of Works will, 

in terms of the General conditions of Contract, be granted only 

for additional work and for circumstances which could not 

have been foreseen, and are beyond the control of the 

Contractor. 

 

No extension of time for completion will be granted on account 

of normal inclement weather, but extension of time shall be 

determined for abnormal rainfall or wet conditions in 

accordance with the formula given below, separately for each 

calendar month or part thereof.  It shall be calculated for the 

full period for the completion of the Contract including any 

extension thereof by the formula: 

 

V = (Nw – Nn} + 
X

RnRw )( −
 

The symbols shall have the following meanings: 

 

V = Extension of time in calendar days in respect of the 

calendar month under consideration 

Nw = Actual number of days during the calendar month on 

which a rainfall of Ymm or more has been recorded. 

Nn = Average number of days, as derived from existing 

rainfall records provided in the table below on which 

a rainfall of Ymm or more has been recorded for the 

calendar month 

Rn = Average rainfall in mm for the calendar month, as 

derived from the rainfall records supplied in the table 

below. 

Rw = Actual rainfall in mm for the calendar month under 

consideration. 

X = 10 

Y  =  10 

  If V is negative and its absolute value exceeds Nn, then V shall 

be taken as equal to minus Nn. 

 

The total extension of time shall be the algebraic sum of the 

monthly totals for the period of construction, but if the grand 

total is negative the time for completion shall not be reduced 

due to abnormal low rainfall.  Extensions of time for part of a 

month shall be calculated using pro rata values of Nn and Rn. 
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The factor (Nw – Nn) shall be considered to represent a fair 

allowance for variations from the average number of days 

during which rainfall exceeds Ymm. 

The factor 
x

RnRw−
 shall be considered to represent a fair 

allowance for variations from the average in the number of 

days during which rainfall had not exceeded Ymm, but wet 

conditions had prevented or had disrupted work.  The formula 

does not take into account flood damage which could cause 

further or concurrent delays, and which should be treated 

separately as far as extension of time is concerned. 

 

Accurate rain gauging shall be taken at a suitable point on 

Site.  This information shall be regarded as the actual rainfall 

for this contract.  The readings will be done by the Engineer 

and the Contractor may attend this readings and shall at his 

own expense take all necessary precautions to ensure that 

the rain gauge cannot be interfered with by unauthorized 

persons. 

   

Time for Completion 5.14 As per tender and approved by MCLM 

   

Penalty for Delay 5.13 To a maximum of R2500-00 per calendar day 

 

Add the following: 

With the proviso that the amount of the penalty for delay shall 

at no time be reduced to an amount less than the actual cost 

of supervising and administering the Contract during such 

delay” 

 

   

Contract Price Adjustment 

 

 

 

 

 

 

 

 

 

6.8.2 

 

 

 

 

 

 

 

 

 

 

The following values for the different factors are to be used 

as per SAFCEC guidelines: 

 

x = 0,10  

(New Road construction – Urban Roads (a) Including Bitumen)  

aLt (Labour)   = 0,25 bPt (Plant) = 0,15 

cMt (Material) = 0,55 dFt  (Fuel) = 0,05 

 

The different values for the calculation of the price adjustment 

factor shall be for the Gauteng Province and the Diesel index 

shall be for the Witwatersrand Area 

The coefficient for fuel may need to be revised from time to 

time, as it has a tendency to increase out of proportion to the 

other factors in the CPA formula 

   

Special Materials 6.8.3 As per Schedule of Special Materials 
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Claims Procedure 6.10.4 A strict interpretation is given to the time limits and procedures 

given in these clauses and any claim, which does not strictly 

comply with these requirements, will not be considered. 

   

Materials on Site 6.10.1.5 80%   (Delivery Notes and Tax Invoices to be provided) 

   

Retention Money 6.10.3 No interest will be paid on retention money  

   

Retention Guarantee 6.10.3 A Retention Guarantee is not acceptable  

 

Add to the clause: 

 10% Retention will be deducted from each payment 

certificate.  Retention will be reduced to 5% once Practical 

Completion Certificate is issued for the work. 

   

Defects Liability Period 6.14.5.2 12 Months 

   

Dispute Resolution 10 Adjudication, Arbitration and the Court will be acceptable 

dispute resolution mechanisms  

   

Cancellation of Contract 9.1 In addition if the contractor fails to adequately protect the 

existing works / infrastructure against damage and thereby 

unduly endanger the Works – the employer may cancel the 

contract and recover damages and losses. 

   

Community Liaison Officer 

(CLO).   

 

4.10  

4.8.1.2 

A CLO to be appointed as required. 

  

   

Labour costs 

 

 

4.3 The minimum statutory labour rates as set by Government 

(See SAFCEC website for details) and or the Department of 

Labour for the area where the site is located must be adhered 

to by the contractor and must be adjusted as and when 

required by law.   

 

It is the Tenderer’s responsibility to verify the latest labour 

rates and any anticipated cost increases. 

   

Quality of materials and 

workmanship 

7.2 Add to the Clause: 

“The source of supply of all materials including all stone, sand, 

gravel or soil or any other natural material required in the 

execution of the Works shall be located by the Contractor.  No 

material shall be used until it has been approved by the 

Engineer.”  

 

   

Information in respect of 

plant 
 

7.1 Add to Sub-Clause 7.1.1 

(a) Details in writing of all Constructional Plant and 

Temporary Works which is brought onto site by, or on 
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behalf of, the Contractor for the purpose of the Works, 

and which is hired, leased or the subject of hire-

purchase agreements, together with the names of the 

hirers, lessors or owners thereof, shall be supplied to 

the Engineer by the Contractor. 

 

  (a) The Employer may, in order to avoid seizure by the hirer, 

owner or lessor, at the Employer’s option, pay to such 

hirer, owner or lessor the amount of any overdue 

installment, or any other sum payable under the 

agreement for hire, lease or hire purchase, and, in the 

event of so doing, any  amount  so  paid by the Employer 

shall be a  debt due from the Contractor to the Employer, 

and may be deducted by the Employer from any money 

due, or that may become due, to the Contractor in terms 

of the Contract, or may be recovered by the Employer 

from the Contractor by law. 

 

  (c) Possession of all Constructional Plant and Temporary 

works provided by Sub-Contractors shall be deemed to 

vest in the Employer immediately the same is brought 

onto site, and shall mutatis mutandes be subject to the 

provisions of the Clause hereinbefore contained.  The 

Contractor shall ensure that the foregoing provision will 

be inserted in all sub-contractors. 

   

Vesting of Materials 6.9 Add to Sub-Clause 6.9.1.2 

“The Contractor shall where practicable before delivery and, 

in any event not later than 24 hours after delivery to the site, 

inform the Engineer of any materials which are not his sole 

property.” 

   

Valuation of material 

brought onto site 

6.9 Add to Clause 6.10.1.5 

““In order to preclude seizure by the owner of any construction 

equipment being held by the Contractor on a hire-purchase 

agreement for the purposes of the contract, the Employer shall 

be entitled to pay any such owner the amount of any 

outstanding installment or other sum owing under any hire or 

hire-purchase agreement and in the event of his doing so, any 

amount thus paid by him shall be a debt payable to the 

Employer by the contractor and may be deducted by the 

Employer from any monies owing or that may become owing 

the contractor in terms of the Contract, or be recovered at law 

from the Contractor by the Employer. 

 

When entering into any subcontract for the execution of any 

part of the works, the Contractor shall incorporate in such 

subcontract, by reference or otherwise, the provisions of this 
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clause in respect of construction equipment brought to the site 

by the subcontractor.” 

 

 

. 

   

Defects liability period 5.14.5.2 

6.10.5.1 

Add to Sub-Clause 5.14.5.2 

“In the event of the Contractor not completing all the 

outstanding work within the period specified by the Engineer 

in terms of Clause 7.8, the Engineer shall have the right to 

extend the Period of Maintenance by the additional time taken 

by the Contractor to complete such outstanding work to the 

satisfaction of the Engineer.  The full retention applicable to 

the Period of Maintenance shall apply to such extension.” 

   

Contract price Adjustment 

Schedule 

Clause 1 Add the following: 

“The rate or price stated in the Contract by the Contractor for 

a “special material” shall exclude VAT but include all other 

obligatory taxes and levies.” 

 

“ The special materials are listed in Part T2: Returnable 

Documents to be completed by the Tenderer.” 

   

Contractor’s 

Superintendence 

4.12 Add the following additional Clause 4.12.2 

“The Tenderer is to fill in the names of the site agent and 

foreman in the space provided in Schedule E1.” 

   

Schedule of Quantities – 

Estimated quantities 

6.7 Tenderer to note that all quantities supplied in Schedule of 

Quantities are estimated quantities and all items will be re-

measured on site. 

 

Add to the clause: 

“An allowance equal to 100% of the task rate or daily rate 

shall be paid by the contractor to workers who attend 

formal training.” 

   

Completion, Approval 

Certificates and Defects 

Liability Period 

5.14 Add the following to this Clause: 

“… and a land surveyor’s certificate has been submitted 

certifying the presence and correctness of all erf and boundary 

pegs, where applicable.” 

Add the following: 

However, a Certificate of Completion will not be issued before 

the contractor hands over a consolidated Health and Safety 

file that shall include all the specified information. 

   

Cession Subcontractors 

and Material Suppliers 

4.4 Add the following to this clause 
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The Employer may, in order to avoid seizure by the owner, 

material supplier, subcontractor, at the Employer’s option, pay 

to such owner, material supplier, subcontractor, the amount of 

any overdue installment, or any other sum payable under the 

agreement for purchase or services, and, in the event of so 

doing, any  amount  so  paid by the Employer shall be a  debt 

due from the Contractor to the Employer, and may be 

deducted by the Employer from any money due, or that may 

become due, to the Contractor in terms of the Contract, or may 

be recovered by the Employer from the Contractor by law. 

 

The Retention money due to the Contractor will not be payable 

to the contractor until all works are completed as per GCC 

2015 and will only be paid to the Contractor once all cession 

suppliers and subcontractors and any other payments due has 

been  paid in full, 

 

  

 

 TABLE 1 :    EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO NORMAL RAINFALL 

  (The Engineer reserves the right to update Table 1 with the latest data from the Weather Bureau from 

a weather station close to the Site of Works) 

Month Expected number of working days 

lost as result of normal 

rainfall 

Average monthly rainfall 

(mm) 

January 

February 

March 

April  

May 

June 

July 

August 

September 

October 

November 

December 

4 

4 

3 

1 

1 

0 

0 

0 

1 

2 

3 

5 

111.3 

 122.9 

 70.8 

 28.3 

 23.4 

  5.6 

  0.2 

  2.1 

 18.5 

 48.7 

 100.98 

 122.10 

Total 24 days 654.9 mm 



MOGALE CITY LOCAL MUNICIPALITY 

TENDER NO: PWRT (R&T) xx/2021 CONSTRUCTION OF SURFACE SEALS, ASPHALT BASE AND SURFACINGS ON AN AS PER 
THE ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  A PERIOD OF THIRTY SIX (36) MONTHS   

    FORM OF GUARANTEE 

 

 

C1.4   PRO-FORMA PERFORMANCGUARANTEE 
 

For use with the General Condition of Contract for Construction Works, Second Edition, 2015. 

 

GUARANTEE DETAILS AND DEFINITIONS 

 

“Guarantor” means:  .................................................................................................................................................... 

Physical address:  ....................................................................................................................................................... 

“Employer” means:    MOGALE CITY LOCAL MUNICIPALITY                

“Contractor” means:  ................................................................................................................................................... 

“Engineer means.      ANDRE BOTES          

“Works” means:  .......................................................................................................................................................... 

“Site” means:  ............................................................................................................................................................. 

“Contract means:   The Agreement made in terms of the Form of Offer and Acceptance and such amendments 

or additions to the Contract as may be agreed in writing between the parties. 

“Contract Sum” means:  The accepted amount inclusive of tax of R.......................................................................... 

Amount in words:  ...................................................................................................................................................... 

“Guaranteed Sum” means:  The maximum aggregate amount of R........................................................................... 

Amount in words:  ...................................................................................................................................................... 

“Expiry Date” means:  ................................................................................................................................................ 

 

CONTRACT DETAILS 

Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 

Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

1.  The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance 

Guarantee and up to and including the Expiry Date or the Date of issue by the Engineer of the Certificate 

of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  

The Engineer and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate 

of Completion of the Works has been issued.   

 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 

intention whatsoever to create a Suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
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4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Fina Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon 

the Guarantor to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor’s physical address with a copy to the 

Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms 

of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of 

the Contract of the sum certified in 4. 

 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 

the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, 

such demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee 

is called up in terms of 5; or  

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.   

 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 

and 5 shall not exceed the Guarantor’s maximum liability in terms of 1.  

 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 

Final Payment Certificate submit an expense account to the Guarantor showing how all monies received in 

terms of this Performance Guarantee have been expended and shall refund this Guarantor any resulting 

surplus.  All monies refunded to the Guarantor in terms of this Performance Guarantee shall interest at the 

prime overdraft of the Employer’s back compounded monthly calculated from the date payment was made 

by the Guarantor to the Employer until the date of refund. 

 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of 

the first demand to the Guarantor. 

 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 

Guarantee by the Employer. 

 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer may deem fit and the Guarantee shall not have the right to claim his release from the 

Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
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11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes 

in the connection herewith. 

 

12. This performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 

after no claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the 

Guarantor after it has expired. 

 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarding as a 

liquid document for the purposes of obtaining a court order. 

 

14. Where this Performance Guarantee is issued in the republic of South Africa the Guarantor herby consents 

in terms of Section 45 of the Magistrate’s Courts Act no 32 of 1944, as amended, to the jurisdiction of the 

Magistrate’s court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 

that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 

15. Our total liability hereunder shall not exceed the sum of _________________________________________  

 __________________________________________ (R_________________________________). 

16. We hereby choose domicilium citandi et executandi for all purposes arising hereof at   

______________________________________________________________________________ 

IN WITNESS WHEREOF this guarantee has been executed by us at _____________________ on this 

 

_______________________ day of _________________________________ 20______. 

 

Signed at: ………………………………………………   Date: ……………………………………………………….  

 

Guarantor’s Signatory (1): …………………………………………………………………. 

Capacity: ……………………………………………………………………………………… 

  

 Guarantor’s Signatory (2): ………………………………………………………………… 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993, SECTION 37(2) 

 

Gauteng Provincial Government, Mogale City LM and the Contractor hereby agree, in terms of the provisions of 

Section 37(2) of the Occupational Health and Safety Act 1993 (Act 85 of 1992, hereinafter referred to as the Act), that 

the following arrangements and procedures shall apply between them to ensure compliance by the Contractor with the 

provisions of the Act, namely: 

 

(a) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor with all the 

relevant provisions of the Act and the regulations promulgated in terms of the Act and Gauteng Provincial 

Government, Mogale City LM Safety Precautions and Health and Safety Instructions included in the contract 

documents. 

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and 

Regulations and Gauteng Provincial Government, Mogale City LM safety Precautions and Health and Safety 

Instructions included in the contract documents will be fully complied with. 

(c) In relation to any work or activity performed by the Contractor, his workmen or any other person for whose acts 

or omissions the Contractor is responsible in terms of the Contract, the Contractor hereby accepts sole liability 

for such due compliance with the relevant duties, obligations and prohibitions imposed by the Act and 

Regulations and expressly absolves Gauteng Provincial Government, Mogale City LM from itself being obliged 

to comply with any of the foresaid duties, obligations and prohibitions. 

(d) The Contractor agrees that any duly authorised officials of the council shall be entitled, although not obliged, 

to take such steps as may be necessary to ensure that the Contractor has complied with his undertakings as 

set out more fully in paragraphs (a) and (b) above, which steps may include, but will not be limited to, the right 

to inspect any appropriate site or premises occupied by the Contractor, or to inspect any appropriate records 

held by the Contractor. 

(e) The Contractor shall be obliged to report forthwith in writing to the Engineer/Architect full details of any 

investigation, complaint or criminal charge which may arise as a consequence of the provisions of the Act and 

Regulations, pursuant to work performed in terms of this Contract. 

 

The Employer and Contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health 

and Safety Act No.85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right 

and in its capacity as contractor for the execution of the works, shall have certain obligations and that the following 

arrangement shall apply between them to ensure compliance by the contractor with provisions of the Act, namely: 

 

a) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all 

relevant provisions of the Act, and the regulation promulgated in terms of the Act, and 

 

b) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act 

and regulations will be fully complied with, and 

 

c) The contractor hereby accepts sole responsibility for such due compliance with the relevant duties, 

obligations and prohibitions imposed by the Act and regulations and expressly absolves the employer and 

the employer’s consulting engineers from being obliged to comply with any of the aforesaid duties, 

obligations and prohibitions in respect of the work included in the contract. 
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d) The contractor shall be obliged to report forthwith to the employer any investigation, compliant or criminal 

charge which may arise as a consequence of the provisions of the Act and regulations pursuant to work 

performed on behalf of the employer, and shall, on written demand, provide full details in writing of such 

investigation, complaint or criminal charges. 
 

e) The Employer recognizes the right of each employee to work safely in a healthy environment under decent 

human conditions.  Each employee has the right to return home safely and healthy to his home and family 

after each day’s work. 
 

f) Work should not be done at the expense of human safety or health. 
 

g) Work shall be executed under humane conditions, especially with reference to hours and H&S issues in 

mind. 
 

h) The PC shall appoint a fulltime H&S Manager should he have more than 50 employees on site.  A fulltime 

Safety Representative shall be present on site for 50 employees or less 

 

 

 

_________________________________________    ___________________________  

 ON BEHALF OF MOGALE CITY MUNICIPALITY    DATE 

 

  

 WITNESSES 1._______________________  2._____________________________ 

 

 

 

 

 FOR THE CONTRACTOR______________________________  DATE:________________ 

 

 

 WITNESSES    1._______________________     2._____________________________ 

. 
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

Regulation 3 of the Construction Regulations, 2003 

 

NOTIFICATION OF CONSTRUCTION WORK 

 

  1.(a) Name and postal address of principal contractor: 

________________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

  _________________________________________________________________________ 

   (c) Principal contractor’s compensation registration number: ___________________________ 

 

3.(a)  Name and postal address of client:  

________________________________________________________________________ 

    (b)   Name and tel no of client’s contact person or agent:                    

________________________________________________________________________ 

4.(a)    Name and postal address of designer(s) for the project: 

________________________________________________________________________ 

   (b)    Name and tel. no of designer(s) contact person: 

       _________________________________________________________________________ 

 

5 (a) Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6.(1).  

________________________________________________________________________ 

 (b) Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 

6.(2). 

  __________________________________________________________________________ 

 

6   Exact physical address of the construction site or site office:  

_________________________________________________________________________ 

7     Nature of the construction work:                                            

_________________________________________________________________________ 

    _________________________________________________________________________ 

 

9. Expected commencement date: _______________________ 
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10. Expected completion date: ___________________________ 

 

11.      Estimated maximum number of persons on the construction site.____________________ 

 

12.      Planned number of contractors on the construction site accountable to principal contractor: 

______________________ 

 

13.     Name(s) of contractors already chosen. 

 ________________________________________________________________ 

 ________________________________________________________________ 

 _______________________________________________________________ 

 

  

 

 

__________________________  _________________________ 

 Principal Contractor Date 

 

 

 

__________________________   _________________________ 

 Client  Date 

 

 

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 

LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 

THE COMMENCEMENT OF WORK 
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AGREEMENT TO ACCEPT THE CONDITIONS OF THE ENVIRONMENTAL MANAGEMENT PLAN 
PERTAINING TO THIS PROJECT 

 
 
Whereas ________________________________________________________________(the Contractor) 
 
*Company Registration No.___________________________________________________________ 
 
Address:__________________________________________________________________________ 
 
 
a * Company incorporated with limited liability according to the company laws of the Republic of South Africa, 

*Partnership, *Close Corporation, * Public Company (hereinafter called the contractor), represented herein by 

____________________________________ in his capacity as __________________________ duly authorised 

hereto by a articles of association, resolution, power of attorney, or otherwise as duly signed and declared in Form 

F.2 of this document.  

 

Do hereby agree that the following arrangements and procedures shall apply to the abovementioned Contractor to 

ensure compliance with the provisions of the Environmental Management Plan (EMP), namely: 

 

(a) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor with all 

the relevant provisions of the EMP, the regulations and conditions in terms of the EMP. 

 

(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the 

EMP and the instructions of the duly authorised Environmental Officer, enforcing the conditions of the EMP, 

will be fully complied with. 

 

(c) In relation to any work or activity performed by the Contractor, his workmen or any other person for whose 

acts or omissions the Contractor is responsible in terms of the Contract, the Contractor hereby accepts 

sole liability for such due compliance with the relevant duties, obligations and prohibitions imposed by the 

EMP and expressly absolves the Dept of Housing from itself being obliged to comply with any of the foresaid 

duties, obligations and prohibitions. 

 

(d) The Contractor shall be obliged to report forthwith in writing to the Engineer full Details of any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the EMP, pursuant to 

work performed in terms of this Contract. 
 
 
 
FOR THE CONTRACTOR _______________________ DATE: ___________________ 
 
 
 
WITNESSES 1._______________________ 2._______________________ 
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BOND FOR MATERIAL ON SITE 

 

CONTRACT NO  :  ______________ 

 

EMPLOYER    :  ______________________________________________________________ 

 

CONTRACTOR  :  ______________________________________________________________ 

 

DESCRIPTION OF CONTRACT  :   ________________________________________________ 

 

I/We, the undersigned, ______________________________________________ (Bank or Insurance Company) 

do hereby bind ourselves as surety and co-principal debtors in solidum for compensating the Employer where the 

ownership of material for some reason or other cannot pass to the Employer, or the Employer by law is expected 

to pay a third party to obtain ownership of material in spite of the fact that the Employer paid the Contractor as per 

clause 62(1)(b) of the general conditions of contract, and for all losses, damages, and expenses that may be 

suffered or incurred by the Employer as a result of payment for material on site, renouncing all benefits from the 

legal exceptions ordinis seu excussionis et divisionis "no value received" and all other exceptions which might or 

could be pleaded against the validity of this guarantee, with the meaning and effect of which exceptions we declare 

ourselves to be fully acquainted; provided that the liability of the undersigned under this guarantee is limited to 

(specify amount of bond) 

__________________________________________________________________________________ 

____________________________________________ (R___________________________________) and will 

lapse on the issue of the completion certificate in terms of the Contract, unless the surety is advised in writing by 

the Employer before issue of the said certificate of his intention to institute claims and the particulars thereof, in 

which event this guarantee shall remain in force until all such claims are paid or settled. 

 

FOR AND ON BEHALF OF ____________________________________________________ (Surety) 

 

AT _____________________________ on this __________ day of ____________________ 20_____. 

 

__________________________________ 

CAPACITY 

 

FULL ADDRESS :  _______________________________________________ 

       _______________________________________________ 

       _______________________________________________ 

       

AS WITNESSES : 

1. _________________________________ 

 

2. _________________________________ 
*Delete whichever is inapplicable 
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BOND FOR MATERIAL NOT ON SITE 

CONTRACT NO  :  ______________________ 

EMPLOYER  :  ____________________________________________________________________   

CONTRACTOR  :  _________________________________________________________________  

DESCRIPTION OF CONTRACT  :   ______________________________________________  

I/We, the undersigned, ______________________________________________ (Bank or Insurance Company) do 

hereby bind ourselves as surety and co-principal debtors in solidum for compensating the Employer where the 

ownership of material for some reason or other cannot pass to the Employer, or the Employer by law is expected 

to pay a third party to obtain ownership of material in spite of the fact that the Employer paid the Contractor as per 

clause 62(1)(b) of the general conditions of contract, and for all losses, damages and expenses that may be suffered 

or incurred by the Employer as a result of payment for material prior to delivery on site, renouncing all benefits from 

legal exceptions ordinis seu excussionis et divisionis "no value received" and all other exceptions which might or 

could be pleaded against the validity of this guarantee, with the meaning and effect of which exceptions we declare 

ourselves to be fully acquainted; provided that the liability of the undersigned under this guarantee is limited to 

(specify amount of bond) 

__________________________________________________________________________________ 

____________________________ (R___________________________________________________) and will 

lapse on the issue of the completion certificate in terms of the contract, unless the surety is advised in writing by the 

Employer before issue of the said certificate of his intention to institute claims and the particulars thereof, in which 

event this guarantee shall remain in force until all such claims are paid or settled. 

FOR AND ON BEHALF OF ____________________________________________________ (Surety) 

AT ______________________ on this __________ day of ___________________________ 20_____. 

__________________________________ 

CAPACITY 

FULL ADDRESS : __________________________________________________________________________ 

AS WITNESSES : 

1. _________________________________ 

2. _________________________________ 

 

* Delete whichever is not applicable



MOGALE CITY LOCAL MUNICIPALITY 

TENDER NO: PWRT (R&T) xx/2021 REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD OF  36 MONTHS 
  OWNERSHIP OF MATERIALS 

 

 

OWNERSHIP OF MATERIALS 

CONTRACT NO    :  _______________ 
 

EMPLOYER     :  ____________________________________________________________ 
 
CONTRACTOR    :  ____________________________________________________________ 
 
DESCRIPTION OF CONTRACT  :   ________________________________________________ 
 

In order to facilitate payment for material on site in terms of clause 37.1 of the general conditions of contract, it is 

hereby confirmed that, although materials may have been supplied on credit to the above named Contractor, 

ownership of such materials, when delivered will vest with the Contractor. 

In the event therefore of such materials being delivered on site or any authorised extended site, ownership thereof 

will then vest with the Employer in terms of clause 35.1 of the said general conditions of contract. 

 
SIGNED ON BEHALF OF ___________________________________________________ (Supplier) 
 
AT ________________________ on this __________ day of _________________________ 20_____. 
 
 
__________________________________ 
CAPACITY 
 
FULL ADDRESS : ___________________________________________________________________________ 
 
        
AS WITNESSES : 
 
 
1. _________________________________ 
 
 
2. _________________________________ 
 
 
 
 
__________________________________ 
SIGNATURE 
Signatories for companies must establish their authority by attaching a copy of the relevant resolution of the board 
of directors, duly signed and dated, to this form. 
 
 
 
 
 
 



MOGALE CITY LOCAL MUNICIPALITY 

TENDER NO: PWRT (R&T) xx/2021 REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD OF  36 MONTHS    
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PART C2  :  PRICING DATA 
 

 

 

 

 

 
 
 
 
 
 



MOGALE CITY LOCAL MUNICIPALITY 

TENDER NO: PWRT (R&T) xx/2021: REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL ROADS 
PROJECT PLANS OVER A PERIOD OF  36 MONTHS 
     PRICING DATA 

 

 

                                                                                                                              

 

 

 

 
CONSTRUCTION  OF  SURFACE SEALS, ASPHALT BASE AND SURFACINGS ON AN AS PER THE 
ANNUAL ROADS PROJECT PLANS OVER A PERIOD OF  36 MONTHS 
 

C2.1:  PRICING INSTRUCTIONS 

 
 
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition) as amended in the Scope of 
Works. 

 
2. The units of measurement described in these Bills of Quantities are metric units.  Abbreviations used in these 

Bills of Quantities are as follows: 
 

% = Percent 
H = Hour 
Ha = Hectare 
Kg = Kilogram 

Kl = Kilolitre 
Km = Kilometer 
Km-pass = Kilometer-pass 
KPa = Kilopascal 
KW = Kilowatt 
I = Litre 
M = Metre 
Mm = Millimeter 
M2 = Square metre  
M2-pass = Square metre-pass 
M3 = Cubic metre 
M3-km = Cubic metre-kilometre 
MN = Meganewton 
MN.m = Meganewton-metre 
Mpa = Megapascal 
No. = Number 
Prov sum = Provisional sum 
PC sum = Prime cost sum 
R/only = Rate only 
Sum = Lump sum 
T = Ton (1000 kg) 
W/day = Work day 

 
 
  
 
 
 
 
 
3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 

Unit: The unit of measurement for each item of work as defined in the COLTO Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition). 

Quantity: The number of units of work for each item. 
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Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but 

the quantity of work of which is not measured in any units. 
 

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 
for waste. 

 
5. It will be assumed that prices included in the bills of quantities are based on Acts, Ordinances, Regulations, 

By-laws, International Standards and National Standards that were published 28 days before the closing date 
for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards) 

 
6. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under the 

items.  Such prices and rates cover all costs and expenses that may be required in and for the  execution of 
the work described in accordance with the provisions of the Scope of Work, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges 
and profit.  These prices will be used as a basis for assessment of payment for additional work that may have 
to be carried out. 

 
7. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount 
tendered such items. 

 
8. An item against which no price is entered will be considered to be covered by the other prices or rates in the 

Bills of Quantities.  A single lump sum will apply should a number of items be grouped together for pricing 
purposes. 

 
9. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done.  The quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in these bills of Quantities. 

 
10. Reasonable compensation will be received where no pay item appears in the Bills of Quantities in respect of 

work required in terms of the contract and which is not covered in any other pay item. 
 
11. The short descriptions of the items of payment given in these Bills of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work.  The Bill of Quantity included is merely a guide to cover the anticipated work to be 
done. The actual work to be performed will be dependent on the needs identified at the time and the 
estimates could therefore vary form one Section to another, to fit within the annual budget approval 
of the Municipality. 

12. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the COLTO 
Standard Specification for Road and Bridge Works for State Authorities (1998 edition). 
 

13. Any enquiries regarding the tendering procedure may only be directed to – 

Ms. Maropeng Mokhatla 

Supply Chain Management 

KRUGERSDORP 

Tel:  011 951 2541 

Or:  

for Technical Information –  

Johan Britz (MCLM – ROADS AND TRANSPORT SERVICES) Tel:  011 951 2141 ; Fax: 011 660 9672 

                                                                  

   
  

http://www.stanza.org.za/
http://www.iso.org/
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                                                    C2.2  SCHEDULE OF QUANTITIES 

PREAMBLE TO SCHEDULE OF QUANTITIES 

1.0  The general conditions of contract, the special conditions of contract (if any), the specifications (including 

the project specification) and the drawings (if any) are to be read in conjunction with the schedule of 

quantities. 

2.0 For the purposes of this schedule of quantities, the following words shall have the meaning hereby 

assigned to them: 

 Unit: The unit of measurement for each item of work as defined in the specifications. 

 Quantity: The number of units of work for each item. 

 Rate: The payment per unit of work for which the tenderer tenders to do the work. 

Amount: An amount tendered for an item, the extent of which is described in the schedule of 

quantities, the specification or elsewhere, but of which the quantity of work is not 

measured in units. 

3.0 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of 

work finally accepted and certified for payment, and not the quantities given in the schedule of quantities, 

will be used to determine payments to the contractor. 

The validity of the contract shall in no way be affected by differences between the quantities in the 

schedule of quantities and the quantities finally certified for payment.  Work shall be valued at the rates 

or lump sums tendered, subject only to the provisions of the general conditions of contract. 

4.0 Rates and lump sums shall include full compensation for overheads, profits, incidentals, tax 

(except for Value Added Tax), etc. and for the completed items of work as specified.  Full compensation 

for completing and maintaining, during the maintenance period, all work shown on the drawings and 

specified in the specifications, and for all the risk, obligations and responsibilities specified in the general 

conditions of contract, special conditions of contract and the project specifications shall be considered 

as provided for collectively in the items of payment given in the schedule of quantities, except in so far 

as the quantities given in the schedule of quantities are only approximate. 

5.0 The tenderer shall fill in a rate or a lump sum for each item where provision is made for it, - this include 

rate only items.  Items against which no rate or lump sum has been entered in the tender will not be paid 

for when the work is executed, as payment for such work will be regarded as being covered by other 

rates or lump sums in the schedule of quantities. 

Please only complete rates and totals for those items that have entries in the quantity 
column – this include “rate only” items 

The tenderer shall fill in a rate against all items where the words "rate only" appears in the amount 

column.  Although no work is foreseen under such item and no quantities are consequently given in the 

quantity column, the tendered rate shall apply should work under this item actually be required.  

Tenderers should note the provisions of paragraph 12 of this preamble. 



 

Municipality 1  Municipality 2  Contractor  

      

If the tenderer should group a number of items together and tender one lump sum for such group of 

items and not to each individual item, or should he indicate that full compensation for any item has been 

included in the rate for another item, the rate for the item included in another item shall be deemed to be 

nil. 

The tendered lump sum and rates shall be valid irrespective of any change in the quantities during the 

execution of the contract. 

Preliminary & General Section may not be tendered as a lump sum.  A tender may be disqualified if the 

P&G Section is tendered as a lump sum. 

6.0 The works executed are measured for payment in accordance with the methods described in the contract 

documents under the various payment items.   

7.0 The amount of work or the quantities of material stated in the schedule of quantities shall not be 

considered as restricting or extending the amount of work to be done or the quantity of material to be 

supplied by the contractor. 

8.0 The statement of quantities of material or amount of work in the schedule of quantities shall not be 

regarded as authorisation for the contractor to order material or to execute the work.  The contractor 

shall obtain the engineer's detailed instructions for all work before ordering any materials or executing 

work or making arrangements in this regard. 

9.0 The short description of the payment items in the schedule of quantities is only given to identify the items 

and to provide specific details.  Reference shall inter alia be made to the drawings, project specifications, 

general conditions of contract and special conditions of contract for more detailed information regarding 

the extent of work entitled under each item. 

10.0 The provisions of Clause 48 of the general conditions of contract shall apply to provisional sums and 

prime cost sums. 

11.0 Subject to the conditions stated in paragraph 12 below, the rates and lump sums filled in by the tenderer 

in the schedule of quantities shall be final and binding, and may not be adjusted should there be any 

mistakes in the extensions thereof and in the amounts, appearing in the tender.  Should there be any 

discrepancies between the tender sum and the correctly extended and totaled schedule of quantities, 

the rates will be regarded as being correct, and the employer shall have the right to make adjustments 

to the tender sum to reconcile the tender sum with the total of the schedule of quantities.  Under no 

circumstances will tendered rates be adjusted when such errors are corrected.  In such an event the 

contractor will be consulted but, failing agreement between the parties, the decision of the employer shall 

be final and binding.  Adjustment of the tender sum will take place only after acceptance of the tender, 

but prior to the signing of the contract.  In their own interest tenderers must make doubly sure of the 

correctness of their tendered rates, the extensions and the tender sum. 

12.0 A tender may be rejected if the unit rates or lump sums for some of the items in the schedule of quantities 

are, in the opinion of the employer, unreasonable or out of proportion, and if the tenderer fails, within a 

period of seven (7) days of having been notified in writing by the employer to adjust the unit rates or lump 

sums for such items, to make such adjustments. 
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13.0 All rates and sums of money quoted in the schedule of quantities shall be in Rands and whole cents.  

Fractions of a cent shall be discarded. 

15.0 The schedule of quantities shall be completed in BLACK INK.  Tenders where the Schedule of 
Quantities is completed in pencil, WILL be disqualified. 

16.0 All prices and rates shall exclude value added tax (VAT). The Tenderer shall calculate VAT and enter 
it as the end of the Summary of the Schedule of Quantities. 

17.0  The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the 
COLTO Standard Specification for Road and Bridge Works for State Authorities (1998 edition). 

An electronic copy of the Schedule of Quantities will be made available by contacting Mogale City Supply Chain 

Management.  It is a requirement that the original  pages contained in the tender document must still be completed 

in black ink.  A tender will be disqualified if  only a printed copy of the Schedule of Quantities is submitted  
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SCHEDULE OF QUANTITIES 
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Part C2.2 : Bill of Quantity 

 

 Schedule 

SCHEDULE C2.2.1 

 

Section 1 - Patching; Section 2 - Resurfacing with Bituminous Asphalt,    

Section3 -Treatment of existing surface exhibiting certain defects / Slurry’s; Section 4 – Single seals  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

12 GENERAL REQUIREMENTS AND PROVISIONS         

B12.01 Standing time         

  (a)  Milling team  
hr 1 

    
hr 1 

  
(b)  Paving team 

hr 1     
(c) Road Seal team 

  (d)  Patching team hr 1     

            

13 
CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS (REFER TO PARTICULAR 
PROJECT SPECIFICATIONS- SECTION 1300) 

Lump sum ( which will be 12% of works order issued. Do 
not submit rate or lump sum 

  Contractor's general obligations 

  (a)  Fixed obligations per year 

  (b)  Value-related obligations 

  
(c) Time-related obligations (include OHSA and Construction 
Regulations) 

  (d)  In respect of the OHSA and construction regulations 

  (e)  Provision of full time Safety Officer 

  (f)  Submission of Health & Safety File sum 1     

         

  
15 

ACCOMMODATION OF TRAFFIC (REFER TO 
PARTICULAR PROJECT SPECIFICATIONS- SECTION 
1500) 

      

B15.01 
Accommodating traffic and maintaining temporary 
deviation's 

        

  (a)  Primary/Secondary - multi lanes  km 1     

  (b)  Secondary - single lane km 1   
  

  (c) Main Tertiary - single lane  km 1   

  (d)  Tertiary - single lane  km 1     

  
 

        

18 Day works/ Personnel during project working hours         

B18.01 (a)  Unskilled labour Day 1 186,00 186.00 

  (b)  Semi-skilled labour / Interns Day 1 256,00 256.00 

  (e)  CLO ( Community Liason Officer), inclusive of Cellphone 
allowance  

Month 1 6,160.00 6,160.00 
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Section 1 - Patching; Section 2 - Resurfacing with Bituminous Asphalt,  Schedule 

Section3 -Treatment of existing surface exhibiting certain defects / Slurry’s; Section 4 – Single seals  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

22 DRAINAGE         

22.03 Laying of pre-fabricated concrete pipes         

 
(All inclusive, Refer to Project Specifications)         

 
          

 
(b) On class B bedding (Annexure B1)         

 
    (i)     450mm 25D strom water pipe m Rate only     

 
    (iii)   600mm 50D strom water pipe m Rate only     

 
    (iv)  750mm 50D strom water pipe m Rate only     

 
    (v)   900mm 50D strom water pipe m Rate only     

 
          

22.17 Manholes, cathpits and pre-cast structures complete         

 
(All inclusive, Refer to Project Specifications)         

 
          

 
(a)  Manholes: 0-2m max. depth (As per Annexure B5)         

 
450mm dia. No. Rate only     

 
600mm dia. No. Rate only     

 
750mm dia. No. Rate only     

 
900mm dia. No. Rate only     

 
          

 
(b )(iIi)Catchpits (As per Annexure B2)         

 
1,5m length No Rate only     

 
3,0m lenth No Rate only     

 
4,5m length No Rate only     

 
6,0m length No Rate only     

 
          

 
(c )(i)Catchpits (As per Annexure B3)         

 
0,9m length No Rate only     

 
1,8m lenth No Rate only     

 
2,7m length No Rate only     

 
3.6m length No Rate only     

 
4,5m length No Rate only     

 
          

 
(d) Exstra over or less than subitem 22.17(a) for variations in 
the depths of manholes from the standard depth designated 
from tendering purposes. 

m Rate only     

 
          

 (e)(i) Kerb - inlet slab (concrete, 25 Mpa) , 
 As per Annexure B4 

        

 
0,9m x0,9m 0,1m thick No Rate only     

 
1,2m x0,9m 0,1m thick  

No Rate only     

 
(e)(ii) Kerb - inlet slab (concrete, 25 Mpa) - Heavy Duty:         

 
1m x1m 0,1m thick No Rate only     

 
2m x1m 0,1m thick No Rate only     

 
          

22,21 Accessories:         

 (a)  Manhole covers including frames (Rocla Type 2a or 
similar – Medium duty (Annexure B5) 

No Rate only     

  (a)(i) Concrete (25Mpa) sully and fit.  
      

 
 
 

Section 1 - Patching; Section 2 - Resurfacing with Bituminous Asphalt,  Schedule 
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Section3 -Treatment of existing surface exhibiting certain defects / Slurry’s; Section 4 – Single seals  

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

23 CONCRETE KERBING         

23,01 (All inclusive, Refer to Project Specifications)         

  (a) Fig. 3 m       

  (b) Fig 8b m       

  (c) Fig. 12 m       

  (d) Type C m       

  (e) Any other types:  bidder to specify __________ m       

            

56.01 
TRAFFIC SIGNS SUPPLIED, COMPLETE WITH CLAMPS, 
BOLTS, NUTS & POLES 

        

  (a) Regulatory signs - full series (R - Series)         

  (i)Size : 600mm No Rate only     

  (ii) Size: 900mm No Rate only     

            

  (b) Warning Signs - full series (W - Series)         

  (i)Size : 900mm No Rate only     

        
    

  (c) Hazard marker Signs - (W - Series) No Rate only 

            

  (d)(i) 1.8m x 50mm x 50mm sq tubing, painted admiral grey No Rate only     

  (d)(Ii) 3.0m x 50mm x 50mm sq tubing, painted admiral grey No Rate only   

                    

  
(d)(iii) Steel round Tubing, including base plate, top blanked off, 
treated and painted admiral grey color (3.0m long) 1,6mm thickness 

No Rate only     

  
(e ) Excavations for sign supports, including backfilling with 25 Mpa 
Concrete (300mm x 300mm x 600mm deep) and planting the poles 
as per Annexure B7)  

m3 Rate only     

           

B57.02 ROAD MARKINGS         

  Retro-reflective road-marking paint         

  (a)  White lines (broken or unbroken)          

  (1)  100 mm wide - Exceeding 50 m km 1     

  (2)  150 mm wide - Exceeding 50 m km 1     

           

  (b)   lines (broken or unbroken)         

  (1)  150 mm wide - Exceeding 50 m km 1     

  

 

m2 1     
(d)  White lettering and symbols 

  (e)   lettering and symbols m2 1     

  (f)  Transverse lines, painted island (any color) m2 1     

  g)  Kerb markings - (black 1 m & white 1m) m2 1     

      
1     

57.06 Setting out and pre-marking the lines Km 

  
Removal of existing, temporary or permanent road markings by;         

57.08 
  (a)  Sand blasting m2 1     

 82.01 

  
Sampling / Testing 
The Contractor to obtain quotations, inclusive of 10% handling fees, 
for approval by the engineer, to be paid under Contingencies 

PC 
Sum  

 1   50,000.00  

Total Carried Forward To Summary Page: P&G'S , Road Markings, etc. (All Sections)   
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SCHEDULE C2.2.2   

      

Section: 1 - PATCHING       

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

39 PATCHING AND REPAIRING EDGE BREAKS          

39,01 Sawing asphalt on cemented pavement layers for patching:         

  (a)  Sawing asphalt to an average depth;         

        (i)  Not exceeding 50mm. m2 1     

        (ii)  Exceeding 50mm but not 100mm m2 1     

            

39,02 Excavation in existing pavements for patching in;         

  (a)  Asphalt Layers m3 1     

  (b)  Cemented layers m3 1     

  (c) Other layers (Gravel, crushed stone) m3 1     

            

39,03 Backfilling of excavations for patching with;         

            

  
(a)  Chemically stablized pavement material (G3 material, 
nominal size 26.5mm, 4% cement) 

        

        (i)  Not exceeding 5m2 m3 1     

        (ii)  Exceeding 5m2 but not 100m2 m3 1     

        (iii)  Exceeding 100m2 m3 1     

            

39,04 Compacting the floor of excavations for patching m2 1      

            

39,05 
Cutting back the edges of the existing surfacing for the 
repairing of edge breaks 

m 1     

            

41 PRIME COAT          

41,01 Prime Coat: Apply         

  
(e)  Invert bitumen emulsion @ 0,8 L/m2 nominal application 
rate 

        

  (i)  Not exceeding 9000l l 1     

  (ii)  Exceeding 9000l l 1     

42,11 

  

        Asphalt layer constructed for rehabilitation purposes in 
accordance with the provisions of sub clauses 4213(f)(ii) or 
4213(f)(iii) 

            

  
(a)  Base constructed with new asphalt (35/50 Pen 
Bitumen,4,5% bitumen) 

        

  (1)  Continuously graded, BTB medium, max. 26.5 mm         

  (ii)  To various depths t 1     

  

  

        (b)  Surfacing constructed with new asphalt (50/70 Pen 
Bitumen, 5% Bitumen) 

  (1)  Continuously graded, medium, max. 13.2 mm         

  (ii)  Maximum 60 mm thickness t 1     

            

 Total Carried Forward to Summary Page  (Section 1)   
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Part C2.2 : Bill of Quantity   Schedule 

SCHEDULE C2.2.2  
   

Section 2 - RESURFACING WITH BITUMINOUS ASPHALT 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 
35, 01 

 

CHEMICAL STABILIZATION 
 

    

 

Base layers (all materials) compacted to the specified 
density, stabilized with Ordinary Portland Cement (OPC) or 
alternative to be specified and pre- approved: 100mm to 
150mm thickness, all inclusive to construct the stabilized 
layer, using plant, spreading and mixing the material and 
stabilizing agent, supervision and labour, tools and 
incidentals  to complete the specified work, excluding the 
cost for supplying the Stabilizing agent (item 35.02) 
 

 
m3 

 
1  

  

35,02 

 
 
 
Chemical Stabilizing Agent: 
(% Stabilizing agent as specified by Engineer) 
 
(a) Ordinary Portland Cement (OPC) 

 
 
 
 
t 

 
 
 
 

1 

  

 
 
 

 
(b) Alternative to be specified and pre-approved t 1   

35,03 

 
 
 

(i) IN-SITU COLD RECYCLING WORK, 
PAVEMENT LAYERS REHABILITATED USING AN IN-
SITU RECYCLING MACHINE  

        

 

 
New Pavement Layers, constructed by in-situ recycling 
 
(a) Establishment on site: Approved in situ Recycling 

machine suitable for Class III and IV roads. 
 
(b) Levelling, compacting and preparing Recycled Asphalt 

Pavement (RAP) material 
 

 No. 
 
 
 

m3 

10 
 
 
 

1 
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Part C2.2 : Bill of Quantity   Schedule 

SCHEDULE C2.2.2  
   

Section 2 - RESURFACING WITH BITUMINOUS ASPHALT 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 (ii) BREAKING OF EXISTING PAVEMENT LAYERS          

35,03 
Milling out existing bituminous material with an average 
milling depth; 

        

  (a)  Not exceeding 30 mm m2 1     

  (b)  Exceeding 30 mm but not exceeding 60 mm m2 1     

  (c) Exceeding 60 mm m2 1     

38,15 
Moving the milling machine on site for a distance exceeding 
1 km (Up to 1 m working width) 

No. 1     

            

38,16 
Fine 'milling' to improve skid resistance or to remove rutting 
and unevenness (max 40 mm deep) 

        

  (a)  Not exceeding 1000 m2 m2 1     

  (b)  Exceeding 1000 m2 m2 1     

            

39 PATCHING AND REPAIRING EDGE BREAKS          

39,01 Sawing asphalt on cemented pavement layers for patching:         

  (a)  Sawing asphalt to an average depth;         

        (i)  Not exceeding 50 mm. m2 1     

        (ii)  Exceeding 50 mm but not 100 mm m2 1     

39,02 Excavation in existing pavements for patching in;         

  (a)  Asphalt Layers m3 1     

  (b)  Cemented layers m3 1     

  (c) Other layers (Gravel, crushed stone) m3 1     

            

39,03 Backfilling of excavations for patching with;         

  
(a)  Chemically stabilized pavement material (G3 material, 
nominal size 26.5 mm, 4 % cement) 

        

        (i)  Not exceeding 5 m2 m3 1     

        (ii)  Exceeding 5 m2 but not 100 m2 m3 1     

        (iii)  Exceeding 100 m2 m3 1     

 39.04 Compacting the floor of excavations for patching m2 1     

            

39,05 
Cutting back the edges of the existing surfacing for the 
repairing of edge breaks 

M 1     

            

41 PRIME COAT          

41,01 Prime Coat: Apply         

  
(e)  Invert bitumen emulsion @ 0,8 ℓ/m2 nominal application 
rate   

      

  (i)  Not exceeding 9000 ℓ ℓ 1     

  (ii)  Exceeding 9000 ℓ ℓ 1     

            

42 ASPHALT BASE AND SURFACING          

42 Site Establishment (for machine work) per year Sum 1     

  
(a)(i) Asphalt base, 100 mm thick (Continuously graded, 
26,5 mm aggregate), not exceeding 100 Ton. 4,5 % 
Bitumen, 35/50 Pen Bitumen). 

T 1     

           

42.01  (a)(ii) Asphalt base (Continuously graded, 26,5 mm 
aggregate), exceeding 100 Ton. 4,5 % Bitumen, 35/50 Pen 
Bitumen). 

T 1     
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Part C2.2 : Bill of Quantity 
  Schedule 

SCHEDULE C2.2.2 
    

Section 2 - RESURFACING WITH BITUMINOUS ASPHALT (Cont.) 
    

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

42,02 Asphalt Surfacing         

  
(a)(i)  Continuously graded placed by machine (medium 
grade),4,5%, max 13,2 mm, 50/70 Pen Bitumen, exceeding 
10 t 

    
    

t 1 

  
(d)(i)  Continuous graded placed by machine. 4, 5 %, 50/70 
Pen Bitumen modified AP-1, max.19 mm aggregate, 
exceeding 10t. 

t 1     

            

42,04 Tack coat of 30% stable grade bituminous emulsion         

  (i)  Not exceeding 9000 ℓ   ℓ 1     

  (ii)  Exceeding 9000 ℓ  ℓ 1     

    
 

      

42,05 Binder variations         

  (a)  35/50 Pen Bitumen t 1     

  (b) Stable grade emulsion t 1     

            

42,06 Variation in active filler content;         

  (a)  Cement t 1     

  (b)  Lime t 1     

            

42,08 
100mm cores in asphalt paving (when required as per 
Engineers request) 

No 1     

            

42,11 
Asphalt layer constructed for rehabilitation purposes in 
accordance with the provisions of sub clauses 4213(f)(ii) or 
4213(f)(iii) 

        

  
(a)  Base constructed with new asphalt (35/50 Pen 
Bitumen,4,5% bitumen) 

        

  (1)  Continuously graded, BTB medium, max. 26.5 mm         

  (ii)  To various depths t 1     

            

  
(b)  Surfacing constructed with new asphalt (50/70 Pen 
Bitumen, 5% Bitumen) 

        

  (1)  Continuously graded, medium, max. 13.2 mm         

  (ii)  Maximum 60 mm thickness t 1     

  
 

        

48 
TREATMENT OF AN EXISTING SURFACE EXHIBITING 
CERTAIN DEFECTS  

        

48,06 Cleaning  of cracks with compressed air m 1     

48,07 Applying bituminous binders and herbicides for sealing cracks         

  (a)  Herbicides:  Glyphosate (480g/l SL  or similar) ℓ 1     

  (d)  Hot bitumen rubber ℓ 1     

            

Total Carried Forward to Summary Page (Section 2)   
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Part C2.2 : Bill of Quantity  
 

Schedule 

SCHEDULE C2.2.2  
   

Section3 - TREATMENT OF EXISTING SURFACE EXHIBITING CERTAIN DEFECTS / SLURRY’S     

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

39 PATCHING AND REPAIRING EDGE BREAKS          

39,01 Sawing asphalt on cemented pavement layers for patching:         

  (a)  Sawing asphalt to an average depth;         

        (i)  Not exceeding 50 mm. m2 1     

        (ii)  Exceeding 50 mm but not 100 mm m2 1     

            

39,02 Excavation in existing pavements for patching in;         

  (a)  Asphalt Layers m3 1     

  (b)  Cemented layers m3 1     

  (c) Other layers (Gravel, crushed stone) m3 1     

            

39,03 Backfilling of excavations for patching with;         

  
(a)  Chemically stabilized pavement material (G3 material, 
nominal size 26.5 mm, 4% cement) 

        

        (i)  Not exceeding 5 m2 m3 1     

        (ii)  Exceeding 5 m2 but not 100 m2 m3 1     

        (iii)  Exceeding 100 m2 m3 1     

            

  
(b)  Base material stabilized with bituminous emulsion for a 
patch with a surface area 

        

        (i)  Not exceeding 5 m2 m3 1     

        (ii)  Exceeding 5 m2 but not 100 m2 m3 1     

        (iii)  Exceeding 100 m2 m3 1     

39,04 Compacting the floor of excavations for patching m2 1     

            

39,05 
Cutting back the edges of the existing surfacing for the 
repairing of edge breaks 

m 1     

            

41 PRIME COAT          

41,01 Prime Coat: Apply         

  
(a)  Bitumen emulsion prime  @ 0,8 ℓ /m2 nominal application 
rate (Anionic bitumen emulsion)    

      

  (i)  Not exceeding 9000 ℓ   ℓ 1     

  (ii)  Exceeding 9000 ℓ ℓ 1     

            

  
(e)  Invert bitumen emulsion @ 0,8 ℓ /m2 nominal application 
rate   

      

  (i)  Not exceeding 9000 ℓ  ℓ 1     

  (ii)  Exceeding 9000 ℓ ℓ 1     

            

42,11 
Asphalt layer constructed for rehabilitation purposes in 
accordance with the provisions of sub clauses 4213(f)(ii) or 
4213(f)(iii) 

        

  
(a)  Base constructed with new asphalt (35/50 Pen 
Bitumen,4,5% bitumen) 

        

  (1)  Continuously graded, BTB medium, max. 26.5 mm         

  (ii)  To various depths t 1     

            

  
(b)  Surfacing constructed with new asphalt (50/70 Pen 
Bitumen, 5% Bitumen) 

        

  (1)  Continuously graded, medium, max. 13.2 mm         
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  (ii)  Maximum 60 mm thickness t 1     

 
Part C2.2 : Bill of Quantity  

 
Schedule 

SCHEDULE C2.2.2  
   

Section3 - TREATMENT OF EXISTING SURFACE EXHIBITING CERTAIN DEFECTS / SLURRY’S (Cont.)   

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

           

48 
TREATMENT OF AN EXISTING SURFACE EXHIBITING 
CERTAIN DEFECTS  

        
48,01 Treatment with diluted bituminous emulsion (fog spray)         
  (a)  30% bitumen emulsion         
        (i)  exceeding 9000 ℓ  ℓ 1     
  (b)  60% bitumen emulsion         
        (i)  exceeding 9000 ℓ ℓ 1     
48,03 Slurry Seal         
  (b)  Slurry applied by hand         
     (i)  Fine, course grade m3 1     
     (ii) Coarse, type 2 m3 1     
  (c)  Slurry applied by spreader box (exceeding 5 m3)         
     (i)  Fine, course grade m3 1     
     (ii) Coarse, type 2 m3 1     

            
48,06 Cleaning  of cracks with compressed air m 1     
48,07 Applying bituminous binders and herbicides for sealing cracks         
  (a)  Herbicides:  Glyphosate (480g/l SL  or similar) ℓ 1     
  (d)  Hot bitumen rubber ℓ 1     

            

48,14 
Quick- set Slurry applied by spreader box (exceeding 5 m3) 6 
mm, 190 ℓ /m3   

  
  

  
  

  

   (i)  Fine Slurry applied by spreader box, Medium grade 
SBR/SBS latex modified emulsion @ 8 mm,190 ℓ /m3  Micro 
surfacing (AC-E1) Rut filling(AC-E2) 

m3 1   

  

            

Total Carried Forward to Summary Page (Section 3)   
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Part C2.2 : Bill of Quantity   Schedule 

SCHEDULE C2.2.2  

Section 4- SINGLE SEALS         

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

42,11 
Asphalt layer constructed for rehabilitation purposes in 
accordance with the provisions of sub clauses 4213(f)(ii) or 
4213(f)(iii) 

 t 1      

  
(a)  Base constructed with new asphalt (35/50 Pen 
Bitumen,4,5% bitumen) 

        

  (1)  Continuously graded, BTB medium, max. 26.5 mm         

  (ii)  To various depths         

  
(b)  Surfacing constructed with new asphalt (50/70 Pen 
Bitumen, 5% Bitumen) 

t 1      

  (1)  Continuously graded, medium, max. 13.2 mm         

  (ii)  Maximum 60 mm thickness         

            

44 SINGLE SEALS         

44,01 
(a) Using 4,75 mm washed grid aggregate exceeding 
5000 m2 

  1     

  
(i) Bitumen-rubber (Grit seal @1.6 ℓ/m2 or similar 
approved) 

m2       

            

  (c ) Using 9,5mm aggregate exceeding 5000 m2          

  
 (Nominal application rate of 9,5mm aggregate = 140 
m²/m³)  

  1     

  (i)             SBS @ 1,4 ℓ/m2  (S-E1)   m2 1     

  (ii)            SBR @ 1,4 ℓ/m2 (S-E1)  m2 1     

  (iii)           Bitumen rubber @ 1,8 ℓ/m2   m2       

  
Bitumen Rubber with an extended shelf life of 
minimum 3 days and longer (NCRT or equivalent) @1,8 
ℓ /m2 

        

  (iv)           Modified emulsion @ 1,7 ℓ/m2  (SC-E1 or SC-E2)   1     

  
Cationic Rapid setting emulsion 60% with resistance to 
flow @ 1,9 ℓ /m2 (Chip seal or equivalent) 

m2 1     

            

   (d) Using 13.2mm aggregate exceeding 5000 m²          

  
 (Nominal application rate of 13,2mm aggregate = 100 
m²/m³)  

m2 1     

   (i)  SBS @ 1,4 ℓ /m2 (S-E1)         

   (ii)  SBR @ 1,4 ℓ /m2 (S-E1) m2 1     

   (iii) Bitumen rubber @ 2,1 ℓ /m2 m2 1     

   (iv)  Modified emulsion @ 1.9 ℓ /m2 m2 1     

            

44,02 Bituminous binder variation: m2 rate only     

  (a)  SBS @ 1,4 ℓ /m2 (S-E1)         

  (b)  SBR @ 1,4 ℓ /m2 (S-E1) m2 rate only     

  
(c) Bitumen Rubber @2,1 ℓ /m2 (S-R1), Bitumen Rubber  
     (S-R2) with an extended shelf life of minimum 3 days    
      and longer (NCRT or equivalent) @ 2,1 ℓ /m2 

m2  rate only     

  (d)  Modified Emulsion @1,9 ℓ /m2 (SC-E1 or SC-E2) m2 rate only     

  
     Cationic Rapid setting emulsion 60% with resistance to 
flow @1,9 ℓ /m2 (Chip seal or equivalent) 

        

  Aggregate variation  m2  rate only      

   (c) 9,5 mm aggregate  m3 1     

   (d) 13,2 mm aggregate  m3 1     

            

44,05 
Pre-coating the aggregate at a rate of 12 ℓ /m3 or as 
specified- Pre-coating fluid: Bitu-coat/Colcote S or similar 

m3 1     
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Part C2.2 : Bill of Quantity   Schedule 

SCHEDULE C2.2.2 
 

Section 4- SINGLE SEALS (Cont.)     

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

44.00B  
LI 

SINGLE SEALS: LABOUR BASED CONSTRUCTION          

44.01B  
LI 

Emulsion application by hand sprayer (Ian Dickie or 
similar), stone aggregate application by manually 
operated chip spreader (Chippy or similar). 

       

           

  
(c) Using 9,5 mm aggregate exceeding 2000 m2, 
(Nominal application rate of 9,5 mm aggregate = 140 
m2/m3) 

       

           

  
(i)     Cationic Rapid setting emulsion 60% with 
resistance to flow (Chip seal or equivalent) @1,7 ℓ /m2 

m2 1    

  
(d) Using 13,2 mm aggregate exceeding 2000 m2  
(Nominal application rate of 13,2 mm aggregate = 
100m2/m3) 

       

  
(i)       Cationic Rapid setting emulsion 60% with 
resistance to flow (Chip seal or equivalent) @2,4 l/m2 

m2 1    

44.02B  Bituminous binder variation:        

        

 

  

  
(j)     Cationic Rapid setting emulsion 60% with 
resistance to flow (Chip seal or equivalent) 

       

           

  Aggregate variation        

         (c)  9,5 mm aggregate        

         (d) 13,2 mm aggregate        

           

48 
TREATMENT OF AN EXISTING SURFACE 
EXHIBITING CERTAIN DEFECTS 

       

48,06 Cleaning  of cracks with compressed air m 1    

48,07 
Applying bituminous binders and herbicides for sealing 
cracks 

       

  (a)  Herbicides:  Glyphosate (480g/l SL  or similar) ℓ 1    

  (d)  Hot bitumen rubber ℓ 1    

            

Total Carried Forward to Summary Page (Section 4)   
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SUMMARY PAGE   
Section 1: PATCHING       

DESCRIPTION : TENDERED AMOUNT 

P&G’s , ROAD MARKINGS, ETC.   

PATCHING   

      

SUB TOTAL:   

      

+ Contingencies 5%   

      

SUB TOTAL: CARRIED FORWARD TO FORM OF OFFER (Vat Excl)   
    
 

  
Section 2: ASPHALT SEALS       

DESCRIPTION : TENDERED AMOUNT 

P&G’s , ROAD MARKINGS, ETC.   

ASPHALT SURFACING   

      

SUB TOTAL:   

      

+ Contingencies 5%   

      

SUB TOTAL: CARRIED FORWARD TO FORM OF OFFER (Vat Excl)   

 
Section 3: SLURRY SEALS       

DESCRIPTION  TENDERED AMOUNT 

P&G’s , ROAD MARKINGS, ETC.   

TREATMENT OF EXISTING SURFACE EXHIBITING CERTAIN 
DEFECTS / SLURRY’S 

  

      

SUB TOTAL:   

      

+ Contingencies 5%   

      

SUB TOTAL: CARRIED FORWARD TO FORM OF OFFER (Vat Excl)   

    
Section 4: SINGLE SEALS       

DESCRIPTION  TENDERED AMOUNT 

P&G’s , ROAD MARKINGS, ETC.   

SINGLE SEALS   

      

SUB TOTAL:   

      

+ Contingencies 5%   

      

SUB TOTAL: CARRIED FORWARD TO FORM OF OFFER (Vat Excl)   
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C3.6.2 PROJECT SPECIFICATIONS (Part 2)  

 1100   DEFINITIONS AND TERMS  

 1500   ACCOMODATION OF TRAFFIC  

 1600   OVERHAUL  

 1800   DAYWORKS  

 2200   DRAINAGE 

2300   CONCRETE KERBING 

3200   SELECTION, STOCKPILING AND BREAKING DOWN OF MATERIAL  

 

 3800   BREAKING UP EXISTING PAVEMENT LAYERS  

 4200   ASPHALT BASE AND SURFACING  
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C3   SCOPE OF WORKS 

 

C3.1 DESCRIPTION OF THE WORKS 

 
C3.1.1 Employer’s Objectives 

 
Rehabilitation and resurfacing of roads on as per the Annual Roads Project Plans over a period 
of  36 months period.  The works in this contract are to be executed by using both conventional 
construction equipment and labour intensive methods,  
 
The “Bill of Quantities” will be determined from time to time when orders are issued to execute 
work.  The “Contract” shall be the total as reflected by the works order issued from time to time 
and will be subject to budget approval by the Municipality. 
 

   
C3.1.2 
 
 
C3.1.3 
 

The work to be performed is within the area of jurisdiction of the Mogale City Local Municipality. 
 

 
Extent of the Works 
 
The works will be divided into four sections, as follows: 
 

• Section 1:  Patching (pothole repairs, etc) 

• Section 2: Asphalt base and surfacing. 

• Section 3:  Treatment of bituminous road surfaces exhibiting certain defects: 
                    Slurry seals & Micro surfacing, etc. 

• Section 4:  Single & Double Seals. 
 

 
The estimated quantities for the three respective years are: 
 

Year 

Section 1 Section 2 Section 3 Section 4 

Unit Qty Unit Qty Unit 
Qty 

Unit 
Qty 

Unit 
Qty 

13.2mm 9.5mm 

1 Ton 1000 Ton 2500 m3 1600 * m² 25 000 m² 47 600 

     m3 200 #     

2 Ton 1000 Ton 2500 m3 1600 * m² 25 500 m² 52 400 

     m3 200 #     

3 Ton 1000 Ton 2500 m3 1600 * m² 25 000 m² 57 600 

     m3 200 #     

 
Notes: 
# = Quick-set Latex Modified Slurry, Medium grade SBR/SBS latex modified emulsion 
* = Slurry Seals: Fine, course grade and Course, type 2  
 
The extent will be defined from time to time, as and when required in the Bill of Quantities, 
subject to budget approval by the Mogale City Local Municipality. 
 
The description of the work contained in the Scope of Work is merely an outline of the work 
to be executed in terms of the contract, and shall not limit the work to be carried out by the 
Contractor.  The planned program for each year will be provided to the Contractor by 
Mogale City before commencement of the work for each year.  

 



     SCOPE OF WORKS 

Municipality 1  Municipality 2  Contractor  

      

  
 
The extend as defined from time to time, on an as and when required basis will include the 
following: 
 

I. Compiling and submission for approval of a detailed site safety plan and construction 

method statement. 

II. Compiling and submission of quality management plans for approval by the Engineer. 

III. Submission of mix-designs for approval by the Engineer. 

IV. Maintaining an electronic copy (xl sheet) of all works as measured for payment 

purposes, including road lengths, names, widths and areas completed for submission 

to the Engineer when required.  

V. Structured and detailed interaction by the contractor with various role players to ensure 

timeous completion of the works for each shift.  These role players include the Mogale 

City Traffic Department. 

 

VI. The establishment on site of the campsite for construction equipment, plant, site offices 

and maintenance area. 

 

VII. The rehabilitation and resurfacing of various road pavements using: 

• Bituminous asphalt for Pothole Patching, etc. (Section 1)  

• Bituminous asphalt on existing bituminous road surfaces (Section 2) 

• Bituminous single seals on existing bituminous road surfaces (Section 4) 

• Bituminous slurry seals for the treatment of bituminous road surfaces exhibiting 

certain defects (Section 3) 

• Base material stabilized with cement, bituminous emulsion and/or Asphalt 

Surfacing for patching repairs on existing bituminous road surfaces 

(Section1,2,3&4) 

 

VIII. Cleaning the construction area after each work shift to the satisfaction of the Engineer. 

IX. Cleaning of the road surface before commencement of any rehabilitation or resurfacing 

work undertaken, including the removal of weeds and sand. 

X. Referencing and surveying of all existing Road Markings before the start of the 

rehabilitation work. 

XI. Reinstatement of the original paint marking after completion of the works. 

XII. Demarcating of work area and safety where the construction area will be demarcated 

in accordance with the SA Traffic Manual and the required temporary signs, markings 

erected and/or applied in co-operation with the Traffic Department of the Mogale City 

Local Municipality.  The Contractor shall nominate his traffic safety officer who will fulfill 

the duties as specified and communicate with the Traffic Department. 

XIII. The measurement of all completed works by the Contractor and the Municipality’s 

representative for invoicing purposes. 

XIV. Quality Control and testing as directed by the Engineer and specified in the Contract. 

XV. The application of road markings, which entails the following: 

• Permanent marking of the road surface with white,  and red or road painted lines or 

symbols using standard or retro reflective road-marking paint supplied by the 

Contractor.  
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• Permanent marking of the road surface with white,  or road painted lines or symbols 

using thermo-plastic road-marking paint supplied by the Contractor.   

• Removal of existing, temporary or permanent road markings. 

 

      XVI     Minor construction works, reinstatement of damaged Kerbs, storm water inlets and  

                 Pipes as required 

 

      XVII    Install road furniture (signeage, poles, etc, as directed by the Engineer    
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C3.2:  ENGINEERING 

 

C3.2.1 

 
Design Services and Activity Matrix 
 
The responsibilities for design and related documentation are as follows: 
 

DESCRIPTION RESPONSIBILITY 

Design approval Mogale City / Appointed Consultant 

Proposed construction program and 
drawings (list of roads to be 
resurfaced/rehabilitated for the year) 

Mogale City / Appointed Consultant 

Submission of Materials design Contractor / Appointed Consultant 
 

 
 

 

C3.2.2 Employer’s Design 
 
The extent of the Employer’s requirements is indicated in the documentation. 

  
C.3.2.3 Drawings  

 
The reduced drawings will be issued as and when required. 
 
The drawings shall not be used by the Contractor for any purpose other than the 
execution of the works. 
 
Only figured dimensions on the drawings shall be used, and drawings shall not be 
scaled.  The Engineer shall supply any figured dimensions, which have been 
omitted from the drawings.  The levels given on the structural drawings are subject 
to confirmation on the site, and the Contractor shall submit all levels to the Engineer 
for confirmation before he commences any structural construction work.  The 
Contractor shall also check all clearances given on the drawings and shall inform 
the Engineer of any discrepancies. 
 
The Engineer may issue additional drawings as necessary to the contractor from 
time to time during the progress of the works.  The Contractor shall timeously notify 
the Engineer of the priority in which drawings and details are required. 
 
Before a Certificate of Completion will be issued all as-built data (e.g. roads 
resurfaced etc.) must be provided to the Engineer on completion of the Permanent 
Works.  The data must be provided in electronic format or where appropriate 
marked up on the set of drawings provided by the Engineer.  Any information in the 
possession of the contractor necessary for the Resident Engineer to complete his 
as-built drawings shall be supplied to the Resident Engineer on a regular basis and 
all information must be delivered before a Certificate of Completion will be issued. 
 
 

 

     C3.2.4    Design Procedures 
 
           Materials design to comply with the Applicable Standard Specifications and   

   Particular Project Specifications 
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C3.3:  PROCUREMENT 

 

C3.3.1 

 
Preferential Procurement Procedures 
 
The Works shall be executed in accordance with the requirements specified in Section T1.2, 
Tender Data (Clause F3.11) and submitted by the Contractor in his Returnable Schedules. 

  
C3.3.2 Subcontracting 

 
Refer to the requirements of clause F1.6.3 in the Tender Data 

  
 

C3.4:  CONSTRUCTION 

 

C3.4.1 

 
Works Specifications 

  
a) Applicable Standard Specifications 

 
The Standard General and Technical Specifications shall be the COLTO – Standards 
Specifications for Road and Bridge Works for State Road Authorities (1998). 
 
The Standard Specifications forming part of this contract have been written to cover all phases of 
work usually encountered on road and bridge contracts and may therefore cover items of work not 
encountered in this particular contract. 
 
The Contractor is responsible for ensuring that he is thoroughly familiar with all the amendments 
and corrections before submitting his tender. 
 

b) Particular (Project) Specifications 
 
In certain clauses the Standard Specifications allow a choice to be specified in the Particular 
(Project) Specifications (C3.6) between alternative materials or methods of construction and for 
additional requirements to be specified to suit a particular Contract.  Details of such alternatives 
or additional requirements applicable to this Contract are contained in the Particular (Project) 
Specifications (C3.6).  It also contains some additional specifications required for this particular 
Contract. 

  
c) Certification by Recognized Bodies 

 
Where required, Standards South Africa (SABS) must undertake the certification of items for 
inclusion in the Works. 

  

C3.4.2 

 
Plant and Materials 

  
a) Materials, Samples and Shop Drawings 

 
Where required, requirements for proof of compliance with materials specifications, submission of 
samples of materials and finishes, requirements for shop drawings, are stated in the standard or 
project specifications.  This will also apply to the subcontracts. 
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C3.4.4 Construction Equipment 
  
a) Requirements for Equipment 

 
As indicated in the Project Specifications  

  
b) Equipment Provided by the Employer 

 
None 

  
C3.4.5 Existing Services 

 
Specifications related to existing services are provided in the Project Specifications. 

  
C3.4.6 Site Establishment 
  
a) Services and Facilities Provided by the Employer 

 
Approval for the establishment of a construction camp must be obtained from Mogale City Local 
Municipality.  The Contractor is responsible for all arrangements for obtaining approval, 
establishment and subsequent removal and reinstatement of his construction camp.  The 
contractor will have to provide 24 hour security at the entrance gate.  The internal security for the 
contractor’s plant and equipment shall be for  the cost of the contractor.  Security personnel may 
be allowed to overnight within the camp. 
 
All regulations and local authority ordinances, as regards smoke emissions and noise abatements 
shall apply and compliance will be enforced as well as height restrictions and any required obstacle 
markers. 
 

  
b) Facilities Provided by the Contractor 

 
The contractor will be required to erect a fence around the construction camp.  The cost thereof is 
regarded to be included in the relevant rates for establishment on site. 
 

The contractor shall make his own arrangements for the supply of electrical power, water 
telecommunication services, ablution facilities, sewer services, first aid facilities and other 
services, the payment thereof and all reinstatements required upon completion.  No direct payment 
will be made to the Contractor for the provision of electrical and other services.  The cost thereof 
shall be deemed to be included in the rates and amounts tendered for the various items of work 
for which these services are required. 
 

The storage of fuels in tanks may be kept in the contractor’s camp subject to the regulations of the 
authorities that require a berm or wall around the installation sufficient to retain the capacity fuel 
of the tanks. 
 

The Contractor shall make his own arrangements for telephone and facsimile facilities. 
 

c) Storage and Laboratory Facilities 
 
The contractor will be required to make use of an accredited laboratory to undertake nominal 
material testing for the Engineer on site.  The contractor may also provide test results from their 
suppliers, provided that an accredited laboratory performed the material testing.  
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d) 

 
Other Facilities and Services 
 
The Contractor shall be responsible for the removal of all waste generated, and the proper disposal 
thereof elsewhere at his own cost. 
 

If required by the Engineer, the Contractor shall supply portable chemical toilet facilities at the 
construction site for his staff as well as for the Engineer’s supervisory staff.  These facilities must 
be erected, and removed, and regularly serviced to the satisfaction of the Engineer. 

  
e) Advertising Rights 

 
Only one sign board each, for the Contractor and his subcontractors may be erected adjacent to 
the construction camp along the fence.   

  
f) Notice Boards 

 
A construction notice board complying with the SAICE specifications must be provided and erected 
at a position to be agreed with the Engineer.  The cost of the supply and erection of this notice 
board must be included in the establishment cost of the Contractor. 

  
C3.4.7 Alterations, Additions, Extensions and Modifications to Existing Works 

 
The Contractor must satisfy himself that the dimensional accuracy, alignment, levels and setting 
out of existing components are compatible with the proposed Works.  Where this is not the case 
the Engineer’s Representative must be notified in writing at the earliest possible time. 

  
C3.4.8 Water for Construction Purposes 

 
The Contractor must make all arrangements for the transport, storage and distribution of water 
required for construction purposes and his own use. 
 
Should a standpipe be required from the Municipality this must be arranged with the Section: Water 
and Sanitation and the required deposit will be payable in advance before a standpipe will be 
issued.  The standpipe will be metered and the cost of the water used will be deducted from the 
deposit amount paid to the Municipality. 

    

C3.5:  MANAGEMENT 

 

C3.5.1 

 
Management of the Works 

  
a) Planning and Programming 

 
The Contractor’s programme must be based on the milestone dates for completion specified in 
Table C3.5.1 below and the Working Hours defined as 08:00 to 17:00 daily.  Penalties will be 
imposed if these Interim Milestone dates are not achieved.   
 
The Contractor must draw up his own programme that complies with all requirements of this project 
and which suites his own resources.   
 
 
TABLE C3.5.1: INTERIM MILESTONE DATES 

Milestone Date not later than 
(Week from Commencement Date) 

As and when required and agreed  
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b) 

 
Sequence of the Works 
 
An indication of the stated priorities as  shown on the drawings of the road network according to 
the latest pavement management system (2012) survey. 

  
c) Methods and Procedures 

 
The methods and procedures that must be complied with are contained in Volumes 2, 3, 4 and 5 
of the contract documentation.  These include but are not limited to: 
 
• Methods and Procedures in the Standards Specifications (Volume 2). 

• Methods and Procedures in the Particular Specifications (C3.6). 

• Occupational Health and Safety Specifications (C3.7.1). 

  

d) 

Quality Plans and Control 
 
The requirements for Quality Plans and Control is stated in the Particular Specification (C3.6.12). 

  
e) Construction Method Statement 

 
Within 14 days of the Commencement Date the Contractor shall submit a Construction Method 
Statement to the Engineer for approval by the Employer.  Once approved, this Statement will form 
part of the Contract Document. 
 
The Method Statement shall include: 
 
i. All measures to be implemented to comply with traffic safety. 
 
ii. All measures to be implemented to comply with the requirements of the OHS Act. 
 
iii. A contingency plan to deal with interruptions of shifts by inclement weather, plant breakdowns 

or emergency closures of the work areas. 
 
iv. Special measures, such as availability of back-up plant, to be implemented in normal shifts to 

comply with the Particular specifications. 
 

f) 

 
Other contractors on Site 
 
Other contractors may work in areas adjoining the road surface areas for rehabilitation. 

  
g) Testing, Completion, Commissioning and Correction of Defects 

  
The following requirements and/or procedures shall apply: 
 
Procedures for testing, completion, commissioning and correction of defects shall be presented to 
the Engineer for approval. 
 

h) 
 
 
 
 
 
 
 
 
 
 
 

Recording of Weather 
 
The contractor shall provide a rain gauge and maximum/minimum thermometer.  He shall erect 
them according to the requirements of the weather bureau.  The contractor shall record and keep 
a record of the daily rainfall, maximum/minimum temperatures and provide the data to the Engineer 
on a daily basis. 
 
The cost of complying with these requirements is deemed to be covered by the tendered rates for 
the Contractor’s General Obligations. 
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i) Extension of time resulting from inclement weather and delays caused by actions of the 
employer 
 
Delete the entire clause and replace with the following: 
 
Change the existing heading of clause 1215 to read as above and wherever the expression 
‘abnormal rainfall’ is encountered replace it with ‘inclement weather’ and make the following 
changes to Method (ii) (Critical-path method) which will apply to this Contract: 
 
Add the following as a new paragraph: 
 
“a)  Extension of time resulting from abnormal rainfall or other forms of inclement weather shall be 

calculated according to the requirements of Method (ii) (Critical-path method).  The value of 
“n” working days per calendar month as specified in this clause shall be as given in Table 
B1215/1 below.  If no abnormal rainfall or other inclement weather periods occur during a 
specific calendar month (or months), the n-values as specified shall not be taken as 
accumulating over the contract period.  If the “n”-days allowed for in the programme of work 
are not taken up by standing time due to abnormal rainfall or inclement weather conditions, 
they will fall away and will not be considered in extension of time claims that may arise later 
during the contract period. 

 
 
 
 
 
Table B1215/1: Average (‘n’) delays due to inclement weather 

Month Jan* Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec* 

‘n’ days 
delay 

8 6 5 3 0 1 1 0 0 2 5 3 

 

  
*If the Contractor programme to close during the traditional Christmas/New Year break, the days 
for December and January shall be reduced as shown in brackets. 
 
The value ‘n’ is the average number of days on which more than 5 mm of rain has been measured 
by the weather station at Mogale for the period 2004 to 2005. 
 
The Engineer’s Representative will certify a shift loss due to abnormal rain or adverse weather 
conditions based on the following criteria: 
 

i) No work was possible during the relevant shift on any item which is on the critical path 
according to the latest approved construction programme, or if 

ii) Less than 50% of the work force and plant planned for that specific shift could work. 
 
Actual extensions of time due to inclement weather shall be agreed between the Engineer’s and 
Contractor’s representatives on the site.  The agreed shifts or parts thereof shall be recorded at the 
bi-weekly site meetings and adjustments made to the contract period on a bi-weekly basis by 
extending the contract period according to the number of shifts lost less the allowance ‘n’.  At the 
end of the contract, the Engineer shall prepare a variation order to formalize the payment of the 
accumulated delays in excess of the allowance due to inclement weather. 
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b)  Extension of time resulting from delays during shifts caused by operations of the Employer shall 

be allowed for in the contractor’s programme.  The number of working days to be allowed for in 
the Contractors programme is 4 days for the full contract period.  The criteria listed in (i) and (ii) 
above will also apply to this extension of time. 

 
Time lost during shifts shall be agreed between the Engineer’s and Contractor’s representative 
on site.  The agreed shifts or parts thereof shall be recorded at the bi-weekly site meetings and 
adjustment made to the contract period on a bi-weekly basis by extending the contract period 
according to the number of shifts lost less the allowance.  At the end of the contract, the Engineer 
shall prepare a variation order to formalize the payment of the accumulated delays due to 
Employers operations.” 

 
j) Format of Communications 

 
All instructions or requests need to be confirmed in writing through: 
 
• Site instructions. 
 
• Requests for inspections/approvals. 

  
k) Key Personnel 

 
The Contractor and Engineer must compile a schedule of their Key Personnel with their contact 
numbers and keep it updated.  The list must be made available to the Engineer, Employer and 
Contractor. 

  
l) Management Meetings 

 
The following formal meetings will be held at the office of the Engineer’s Representative between 
the representatives of the Employer, Engineer and the Contractor: 
 
• Progress meeting (frequency to be determined by the Engineer) 

 
• Monthly technical meeting (Date and time to be agreed by attendees). 

 
The representatives must have the necessary delegated authority in respect of aspects such as 
planning, change management and health and safety. 

  
m) Daily Records 

 
The Contractor must keep daily records of resources (people and equipment employed) and site 
diaries in respect of work performed on the site.  A copy of the previous day’s daily record must be 
provided to the Engineer on a daily basis. 

  
n) Bonds and Guarantees 

 
Copies of the bonds and guarantees must be lodged at the office of the Mogale City Local 
Municipality.  On release of the bond and guarantees, they can be collected from Mogale City Local 
Municipality. 

   
o) Payment Certificates 

 
The Engineer’s certificate will be issued only after receipt, by him, of a draft certificate prepared by 
the Contractor at his own expense in the form prescribed by the Engineer.  The cost of duplicating 
and  
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 delivering copies of the certificate to the contractor, the Engineer and the Employer shall be borne by 
the contractor.  The Engineer and the employer shall require three (3) sets of A4-sized paper copies 
in total. 
 

p) Insurance Provided by the Employer 
 
For information on the Employer Insurance refer to Clause 32, 33 and 35 Section C1.2. 

 
q) 

 
Extent of Works 
 

1. Resurfacing of roads for the next three years (2021 to 2024), with the following Surfacing seals  
and Road Classes identified: 

 

Description: 

Estimated Quantities for the next 3 
years 

First 
Year 

Second 
Year 

Third 
Year 

Bill of Quantities – Section 1: Patching. 
Primary Routes, Secondary Routes & Main Tertiary  
Routes 

1000 Ton 1000 Ton 1000 Ton 

Bill of Quantities – Section 2: Asphalt Surfacing. 
Primary Routes, Secondary Routes & Main Tertiary  
Routes 

2500 Ton 2500 Ton 2500 Ton 

Bill of Quantities – Section 3: Treatment of bituminous 
road surfaces exhibiting certain defects: Slurry Seals. 
Main Tertiary  Routes, Tertiary Routes 

1800 m3 
 

1800 m3 
 

1800 m3 
 

Bill of Quantities – Section 4: Single Seals. 
Primary Routes, Secondary Routes & Main Tertiary  
Routes 

72 600m2 77 900m2 82 600m2 

 
 

2. Light rehabilitation of Roads (including milling to a maximum depth of 40mm) will be performed 
as instructed by the Engineer.  It is not envisaged that Heavy (3 pavement layers) and Medium 
( 2 pavement layers) Rehabilitation of roads will be performed under this contract. 
 

3. Examples of typical Roads with their Route include:  
   
     

Primary Roads (P) Secondary (S) Main Tertiary (T) Tertiary (t) 

Paardekraal Nicolas Smit Azaad Avenue Nobelungu 

Voortrekker Johan Jonker Ratchet  

 
 

               Health and Safety 

 

 

a) Health and Safety Requirements and Procedures 
Health and Safety requirements and procedures are presented in Section C3.7.1. 

  
b) Accommodation of Traffic 

 
Requirements for the provision and usage of barricades, signs and markings are stated in the 
Specifications. 
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PART 1 : GENERAL  
 
C3.6.1 PROJECT SPECIFICATIONS – PART 1 
  

PS1.  CONTRACT DETAILS 

 

REHABILITATION AND RESURFACING OF ROADS ON AS PER THE ANNUAL ROADS PROJECT 
PLANS OVER A PERIOD OF  36 MONTHS 

 

General   

- Establishment of Contractor's camps and the moving of plant onto the site. 

- Clearing and grubbing of construction footprint 

- Security & Maintenance of campsite & all of the construction works 

- Compile and submit for approval a detailed site safety plan and construction method statement. 

- Compile and submit a quality management plan for approval by the Engineer. 

- Structured and detailed interaction with various role players to ensure timeous completion of the works 

for each shift.  . 

- Cleaning of the construction area after each work shift to the satisfaction of the Engineer 

 

 The description of the work contained in this Scope of Work is merely an outline of the work to be executed 

in terms of the contract, and shall not limit the work to be carried out by the Contractor and design 

professional.   The Municipality reserves the right to interchange any road listed with another road in the 

vicinity. 

 

Approximate quantities of each type of work are given in the Schedule of Quantities. 
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PS2. CONSTRUCTION DOCUMENTATION REQUIRED 

 

PS2.1 Construction Program 

  

   The tender will be awarded as soon as practical.   

 

 The time limit for submission of a program is at 14 days  from date of the Site Handover. The Contractor 

to take cognizance of other contractors that maybe employed on the same project and coordinate and 

plan works accordingly.   

 

The program should demonstrate the activities (including their interrelationship to each other), which the 

contractor intends to deploy in order to complete the work in the contract. In addition the program shall 

include: 

• The starting date, date of possession of the Site and contractual date for completion of the Works. 

• The date when the Contractor plans to complete the Works, 

• The work of the Employer and others as stated in the Scope of Work. 

• The dates when the Contractor plans to complete work needed to allow the Employer and others to 

do their work. 

• Provisions for float, time risk allowances, health and safety requirements and other procedures set 

out in the contract.  

• The dates when, in order to carry out the work in this contract, the Contractor will need acceptances 

(of drawings, design and the like), “free issue” plant and materials or other things to be provided by 

the Employer in terms of the contract.    

• Method statements demonstrating the extent of resources of people, facilities and equipment the 

contractor intends to apply to principal activities shown on the program. 

 

If the program submitted by the Contractor in terms of Clause 5.6 of the General Conditions of Contract, 

has to be revised because the Contractor is falling behind in his program, he shall submit a revised program 

of how he intends to regain lost time to ensure completion of the Works within the period defined in Clause 

5.12 of the General Conditions of Contract or within a granted extension of time.  Proposal to increase the 

tempo of work must incorporate positive steps to increase production either by more labour and Plant on 

the Site, or by using the available labour and Plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit or to work according to the program or revised program shall 

be sufficient reason for the Engineer to take steps as set out in Clause 5.13 of the General Conditions of 

Contract. 

 

The approval by the Engineer of a program shall have no contractual significance other than that the 

Engineer will be satisfied if the work is carried out according to the program.  The said approval shall not 

limit the right of the Engineer to instruct the Contractor to vary the program if necessary.  The Contractor is 

also referred to Project Specifications PS3, PS 4 & PS17 when he prepares this program. 

 

 

 

 

 

PS2.2 Safety Plan 
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Within fourteen days after award of the contract, the Contractor must submit a detailed Safety Plan in 

accordance with OHSA (Refer to Check List in this tender document). The Safety Plan must detail safety 

procedures and measurements in which he proposes to carry out the Works.  If accepted, the Contractor 

must execute the works in strict accordance with the Plan.  [Refer to Health & Safety Compliance Form 

Included in this tender document] 

 

Safety measures for excavations and trenching will be in accordance with SABS 1200 DM Clause 5.1.1.1 

& 5.1.1.2.   

 

PS2.3 Labour Schedule 

  

 The following information must be provided by the Contractor at each site meeting to be held every 

second week:  (Schedules to be faxed to Engineer’s Office before each meeting)  [EPWP forms are 

attached to this tender] 

 

* Number of total labour force 

* Number of person-days of employment 

* Number of local labour (Listed: Adult Male / Female / Youth Male / Female / Disabled) 

* Minimum day-task rate earned on project 

* Non-Accredited Training provided since previous meeting 

* No of persons who have attended a standard EPWP 10 day accredited training course 

* Equipment on site 

* Expenditure on human resources (all labour costs) 

 

PS2.4 Site Instruction Book 

  

Contractor must supply a triplicate site instruction book.  Only the Engineer will be allowed to remove 

pages from the site instruction book.  All site instructions to be number consecutively and signed by the 

Engineer or his representative and these instructions shall form part of the contract documentation, while 

payment for this item is deemed to be included in the P&G items. 

 

PS2.5  Rehabilitation Plan & Environmental Management Plan (EMP) 

 

The Environmental Management Plan (EMP) for the site of the Works can be obtained from Mogale City 

Local Municipality.   

 

 The Contractor shall comply with all the requirements laid down in the EMP and the associated Record 

of Decision. The Contractor shall acquaint his employees with the provisions, regulations, duties, 

obligations and prohibitions, and shall accept sole liability for due compliance with the duties, obligations 

and prohibitions and absolve the Employer from being obliged to comply with the aforesaid duties, 

obligations and prohibitions. 

 

 In case of failure on the part of the Contractor to comply with the requirements of the EMP the Employer 

shall be entitled to employ and pay other persons to carry out any remedial work to rectify any 

consequence resulting from the non-compliance by the Contactor and all cost consequent or incidental 

thereto shall be borne by the Contractor and shall be recoverable form him by the Employer. If it is not 

practical to rectify any consequence resulting from the non-compliance of the Contractor with the EMP 



     SCOPE OF WORKS 

Municipality 1  Municipality 2  Contractor  

      

the Employer will be entitled to impose a penalty on the Contractor which penalty shall be in relation to 

the expense which the Contractor would have incurred to comply. 

 

 The Contractor shall indemnify the Employer and the Engineer against responsibility for damage to the 

environment on the site of the Works by completing the “Agreement Form A1 included in Part 3 of the 

Contract, before commencement of construction. 

  

  

PS2.6  Registration of Project at Department of Labour  

  

 The contractor must register this project at Department of Labour within 3 weeks (21 days).  This is 

necessary in order for local labour to obtain Life Skills, AIDS Related Training and Introduction to the 

World of Work training from the Department of Labour.  As proof of registration a photocopy of the original 

registration form with the original ink stamp of the local Department of Labour, as well as the protocol 

registration number.  [Refer to Labour Registration Form included in this tender document] 

 

 

PS3 SITE FACILITIES AVAILABLE 

 

PS3.1 Camp Site   

  

 A specific Site will be allocated to the appointed Contractor for his construction camp, toilet/ablution facilities 

and offices and will be pointed out to the contractor at the compulsory site inspection.   

 

The construction site must be fenced and all the Contractor's activities restricted to these areas.   The 

security of the compound and construction site will be the responsibility of the Contractor.  During 

construction the Site of the Works shall be kept and left in a clean and orderly condition.  The Contractor 

shall store materials and equipment for which he is responsible in an orderly manner, and shall keep the 

Site free from debris and obstructions. 

 

PS 3.2 Water 

 

Water for construction purposes only can be made available at normal tariff and rates costs payable to be 

Municipality.  Should a standpipe be required from the Municipality this must be arranged with the 

Section: Water and Sanitation and the required deposit will be payable in advance before a standpipe 

will be issued.  The standpipe will be metered and the cost of the water used will be deducted from the 

deposit amount paid to the Municipality.  The provision for an on-site connection position can not be 

guaranteed and water must be carted to the point of usage.   The contractor must allow to provide potable 

drinking water to labour on site at all times. 

 

 

 

PS 3.3 Electricity 

As for Water (PS 3.2) 

 

PS 4 SITE FACILITIES REQUIRED 

 

PS 4.1 Facilities for the Engineer   
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Not required.  

 

PS 4.2 Sewerage   

 

Two portable Toilets must be provided at a designated area which will be pointed out to the contractor on 

site. Facilities must be constructed/provided in accordance with local authority requirements and Mogale 

City residentail areas Homeowners Association house rules..  Where a sewer connection cannot be 

provided, the contractor must provide chemical toilets at the camp and on the different work fronts.  

Chemical toilets must be services regularly 

 

No separate payment will be made for obtaining and distributing water, electricity and sewage, the cost of 

which will be deemed to be included in the tendered rates. 

 

PS 4.3 Site Instruction Book   

 

A triplicate book for Site Instructions shall at all times be kept on the Site. 

 

PS.4.4 Laboratory facilities 

Not required, refer to PS 5.3 & PS 6.2 

PS.4.5 Tender Notice Board 

Not required. 

 

PS4.6 Landline Telephone 

 Not required  

 

PS4.7  Rain Gauge 

 The contractor will be required to erect a rain gauge at the site office to record daily rainfall figures in the 

Site Instruction Book.  The reading of the rain gauge shall be made at 08h00 of each working day for the 

duration of the contract. The records shall be submitted weekly to the Employer’s Agent (the Engineer) 

together with a statement recording the Contractor’s opinion of the effect on his programme of any 

weather condition that he may consider to be abnormal. The Engineer shall adjudge the extent of the 

delays that are attributable to “abnormal climatic conditions” in terms of GCC 2015 Clause 5.12 and 

Special Conditions of Contract. 

 

 No separate payment shall be made for this item and it shall be deemed to be included in the other 

payment items.  

 

 

 

PS5. ASPECTS REQUIRING SPECIAL ATTENTION 

 

PS5.1 Site Maintenance & Security 

 
Trees, other than those to be removed for the Contract, shall be protected from damage. 
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During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a 

clean and orderly condition.  The Contractor shall store materials and equipment for which he is responsible 

in an orderly manner, and shall keep the Site free from debris and obstructions.   

 

Each Contractor will be responsible for his own security at the camp site as well as the site of work for the 

full duration of the contract. 

 

PS5.2  Existing services  

 

The services indicated on the plans are not necessarily correct and all services must be located using 

hand labour    At the start of the Tender the Contractor must arrange with the different service owners 

to indicate their services and to certify the location and depth thereof in the site book.  The availability of 

each service department shall not be guaranteed by the Client. 

 

The different service owners include Telkom, Eskom and the Municipality.  The existing services on site 

will be indicated prior to construction and must be protected for the duration of the contract.  The 

requirements of the service owners must strictly be adhered to. 

 

Existing services must be located by hand and is measured separately in the Schedule of Quantities.  All 

services must be protected against damage and any damage to services pointed out to the contractor or 

shown on plans or that can be reasonably determined though contacting services departments, will be 

for the account of the Contractor. 

 

The Contractor’s attention is drawn to SABS 1200A Item 5.4.  The contractor shall be responsible for 

immediately notifying the Authorities concerned regarding any damage caused to public services and 

existing works.  The Engineers Representative will also be notified without delay 

 

PS5.3  Testing and Quality Control   

 

The Contractor may engage the services of an approved independent laboratory for the testing of materials 

and the quality testing of layerworks, to ensure that his work complies with the Specifications.  at own cost. 

 

No separate payment will be made for such a laboratory or testing, the cost of which will be deemed to be 

included in the Contractor's tendered rates for the items of work that require testing in accordance with the 

Specifications. 

 

All material must, where applicable shall carry the SABS mark. 

 

 

 

PS5.4 Removal of trees and other vegetation 

 

No trees or vegetation may be removed without the prior written approval form the engineer or Mogale 

City residentail areas Estate Manager.   

 

 

PS5.5  Accommodation of Other Contractors  
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In addition to the requirements of Clause 4.8 of the General Conditions of Contract (GCC 2015), the 

Contractor must make allowances for other Contractors on the Site.  This may involve adapting his program 

to accommodate the work of other Contractors and ensuring access to their sites along prescribed routes 

over the Site of this Contract.  This must be considered when the works program is compiled as no extra 

claims will be entertained in this regard. 

 

 

PS5.6  Subcontractors  

 

It is a requirement of this contract, that only local subcontractors shall be used to carry out any 

subcontractor tasks.   

 

In addition to the requirements of Clause 4.10 of the General Conditions of Contract, the Contractor shall 

be responsible for work carried out by subcontractors on his behalf.  The Engineer will not liaise directly 

with such subcontractors.  Problems related to payments, programming, workmanship, etc, shall be the 

concern of the Contractor and the subcontractor, and the Engineer will not become involved except in the 

case of the nominated subcontractor and only on overall performance and issues that relate to payment 

between the main contractor and nominated subcontractor.  Subcontractors to be listed in Schedule E2. 

 

Where local subcontractors are registered for a Specific discipline, these local subcontractors shall be used 

in preference to any outside subcontractor.  

 

 

PS5.7  Opening Up and Closing Down Borrow Pits   

 

  Not applicable. 

   

PS5.8  Adjacent Occupied Areas 

 

  The Contractor shall organise the work to cause the least possible inconvenience to Mogale CityLM and to 

the property owners adjacent to or affected by the work.  The contractor shall exercise the greatest care to 

avoid unnecessary damage to trees, gardens, fences, wall and structures on public and private property, 

and also strictly supervise the behaviour of his workmen.  The material resulting from any demolition of 

existing structures shall be the property of the owner. 

 

  Each individual work area will be pre- determined and barricaded or cordoned off as to ensure minimal 

disruption of traffic flow and inconvenience to the residents 

 

  Work in the proximity of the Provincial Roads 

 

 The contractors must take due care and exercise caution when working in the vicinity of the provincial road 

and all requirements and precautions stated in the Wayleave must strictly be adhered to.  No plant may be 

parked, or structures erected within 30m of the Provincial Road.  Notice to all relevant Provincial Authorities 

and arrangements with them shall be the full responsibility of the contractor and is deemed to be included 

in the rates tendered. 

 

PS5.9  Blasting operations and requirements 

 



     SCOPE OF WORKS 

Municipality 1  Municipality 2  Contractor  

      

Not applicable 

 

PS5.10  Beacons & Pegs 

 

  The Contractor's attention is drawn to SABS 1200 A Clause 5.1.2 - Preservation and Replacement of 

Pegs subject to Land Survey Act - and to the liabilities of the Employer and the Contractor in this regard.

 The Contractor shall locate and mark all existing pegs for the whole site.  Pegs can be encountered 

all over the site. 

 

 The Contractor shall be held responsible for the maintenance of all the cadastral and bench mark pegs 

on the site that are recorded as existing at the commencement of construction, and for the placement 

of any pegs that are found to be missing or disturbed upon the completion of the contract.   

 

PS5.11  Surveying 

 

Not required, work to be measured with Mogale City Representative for payments> 

 

PS6 AS-BUILT DRAWINGS  

 

  The Contractor shall provide the Engineer with “As Built” drawings if required.  

 

Only figured dimensions shall be used and drawings shall not be scaled unless required by the Engineer.  

The Engineer will provide the dimensions that may have been omitted from the Drawings. 

 

PS7  SAMPLES  

 

Materials or work that does not conform to the approved samples, submitted in terms of Subclause 26(4) 

of the General Conditions of Contract, will be rejected.  The Engineer reserves the right to submit samples 

to tests to ensure that the material represented by the sample meets the specification requirements. 

 

PS8  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS  

 

Notices, signs and barricades, erected in terms of Clause 31 of the General Conditions of Contract, as well 

as advertisements may be used only if approved by the Engineer.  The Contractor shall be responsible for 

their supply, erection, maintenance and ultimate removal and shall make provision for this in his tendered 

rates. 

 

The Engineer has the right to have any sign, notice or advertisement moved to another position or to have 

it removed from the Site of the Works should it in any way prove to be unsatisfactory, inconvenient or 

dangerous to the general public. 

 

The standard name-board of the South African Association of Consulting Engineers is specified, the cost 

of which shall be included in the rates tendered for items PSA 8.3.1 and PSA 8.3.2 of Section 1200 A. 

 

PS 9  WORKMANSHIP AND QUALITY CONTROL  

 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 

Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 
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institute a quality-control system and provide experienced Engineers, foremen, surveyors, materials 

technicians, other technicians and technical staff, together with all transport, instruments and equipment to 

ensure adequate supervision and positive control of the Works at all times. 

 

The cost of supervision and process control, including testing carried out by the Contractor, will be deemed 

to be included in the rates tendered for the related items of work.  

 

The Contractor's attention is drawn to the provisions of the various Standardised Specifications regarding 

the minimum frequency of testing that may be required.  The Contractor shall, at his own discretion, 

increase this frequency where necessary to ensure adequate control.  Also refer to GCC 2015 Clause 7 

 

On completion and submission of every part of the work to the Engineer for examination, the Contractor 

shall furnish the Engineer with the results of the relevant tests, measurements and levels to indicate 

compliance with the Specifications. 

 

 

PS10  SPOIL MATERIAL & STOCKPILE MATERIAL 

 

No indiscriminate spoiling of material is permitted.  Surplus or unsuitable materials shall be spoiled or 

stockpiled at a site approved by the Engineer. Spoiling shall comply with the applicable statutory and 

municipal regulations. 

 

Stockpiled material shall be classified and stockpiled on different heaps – for use as bedding, backfill or 

different road layerworks.  Special care shall be taken to stockpile material and the selective use thereafter.  

On this contract the selection and care shall be deemed to form part of the tendered rate for earthworks. 

 

 

PS11 TRENCHES  

 

Trenches and excavations shall not be left open at all during the builders' holidays or for a period more 

than 48 hours at any time.  The careful guarding to maintain as is subsoil moisture conditions shall be an 

integral basis of this contract.  If for any reason trenches have to be left open, hard barricading as approved 

by the Engineer with 24 hours site security must be provided.  All of the above is deemed to be included in 

the rates as tendered. 

 

 

PS12 TRANSPORT OF MATERIAL  

 

All costs for transporting materials, including 5km freehaul, shall be included in the applicable tendered 

rates.  All references in the Specifications to transport, overhaul and haul distances shall be deleted 

irrespective of whether or not the deletion is included in these Project Specifications.  Where material must 

be spoiled at Municipal dumping site or similar, it shall be specifically stated for pricing purposes. 

 

 

PS12.1   Approved Transportation Route for Loaded Material 

 

 All costs for transporting materials, including 5km freehaul, shall be included in the applicable tendered 

rates.  All references in the Specifications to transport, overhaul and haul distances shall be deleted 
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irrespective of whether or not the deletion is included in these Project Specifications.  Where material must 

be spoiled at Municipal dumping site or similar, it shall be specifically stated for pricing purposes 

 

             Where public streets are involved, an approved route for the transportation of loaded material shall be 

followed. On such route: 

 

a)    Loaded or muddy material falling from tucks on public roads or on completed work shall be removed 

immediately. 

 

 b)    Roads shall be continuously broomed off and cleaned where mud tracking/falling debris occurs 

 

 

PS13 EMPLOYMENT OF LOCAL LABOUR  

 

PS13.1 General 

  

Due to the specialized nature of the works it is envisaged that the bulk of the works will be done with 

specialized Construction equipment operated by the Contractor’s staff. 

 

Activities which requires hand work or where additional labour is required, the Contractor will be 

required to make use of local labourers within Mogale City. 

 

A CLO will be appointed where required, for which provision has been made in the   

 

PS13.2  Requirements and activities 

  

  Prospective tenderers must take note of the following: 

 

a) It is required from the Contractor to provide all superintendence, labour, small tools and material 

for the execution of the works where local labour is involved. 

 

c) Noise pollution must be kept to the minimum and the work hours will be from Monday to Friday 

from: 8:00 am to 4:00 pm, and no work will be permitted during public holidays.  

 

 

d) The following types of activities have been identified as suitable for unskilled local labour on this 

project: 
   

• Cleaning of road surfaces and removal of debris. 
 

• Day works for other activities, labour not specified elsewhere 
 
 Brick works for storm water outlets/inlets and walls, inclusive of foundations for walls and 
  other structures 

 

PS13.3 Wages 

 

All local labour shall be paid according to the latest EPWP labour rate guideline i.e the minimum wage 

for a local labourer is R186,00 per day at a general worker’s rate; R256,00 per day for a Semi-skilled 
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person and a CLO to be remunerated at: R 6,160 per month (inclusive of cellphone allowance). 

 

 It will be expected from the Tenderers to give a detailed breakdown/explanation of the basis on which 

labour-based rates have been calculated.  This is necessary to enable the Client to make the 

necessary “rate-adjustments” should minimum wages be changed, via Government legislation, during 

the course of this Tender.   

 

 The contractor is required to keep detailed records of employment for each task-based worker and 

experience of each work will be entered into a log book and monthly EPWP reports to be submitted 

to the client. 

.   

 

PS13.4 Liaison with local communities 

 

 The Contractor is to liaise with the local community with regard to local labour to be employed.  Mogale 

City Local Municipality will advise on procedures to be followed 

 

PS13.5 Skills Related Training 

Not applicable 

 

PS13.6  Utilization of workers 

 

a) The Contractor shall, in so far as it is reasonably feasible taking due cognizance of the nature of 

the works to be executed at any given time, utilize trained workers on those aspects of the works 

for which they have been trained. 

 

PS13.7  Labour-based Schedules 

    

  The following guidelines are available to the prospective tenderers from the Department of Public 

works: 

• Broad Guidelines for the Selection Criteria for Employment 

• Guidelines for Task Based Payment Services and Conditions of Employment 
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PS14  REFERENCES IN SCHEDULE OF QUANTITIES 

 

PS14.1   Use of mechanical plant 

  

The Contractor shall be deemed to have established before tendering the extent to which mechanical 

plant can be used on the Contract. 

 

Authority to use mechanical plant will not be unreasonably withheld but if it is considered that 

circumstances are such that the use of plant shall be suspended temporarily or permanently, the relevant 

construction procedure shall be modified at the Constructor’s cost and the Contractor shall be deemed 

to have no cause for claim against MOGALE CITY LOCAL MUNICIPALITY on account of having to 

continue the work by another method or if any order issued in terms of this Clause results in the 

mechanical plant having to stand idle for any period or having to be removed. 
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Where, due to proximity or any danger to existing structures or services, it is considered advisable to 

excavate by hand methods; it shall be deemed reasonable for the purpose of this Clause for authority to 

use mechanical plant to be withheld.   

 

PS15. RATES ALL INCLUSIVE 

 

  The tendered rates must allow for all direct and indirect costs required for the provision and/or instruction 

of the items as listed in the Schedule of Quantities as no additional payments will be considered. 

 

PS15.1   Payment for day works labour 

 

              Where payment for skilled or semi-skilled labour is claimed under day work items proof of such skills shall 

be submitted.  

 

PS16. ESCALATION 

 

 General Escalation is only applicable to contracts of 12 months and longer. 

 

  Escalation for Special Materials will be applicable on this contract.  Calculations will be done in 

accordance with Clause 6.8 of General Conditions of Contract 2015.  Refer to Contract Data for more 

details. 

. 

 

PS17  ACCOMMODATION OF TRAFFIC  (REFER TO ANNEXURES FOR DETAILS) 

 

 The Contractor must allow for the accommodation of traffic under the items allowed for in the Schedule 

of Quantities.  These rates to allow for any temporarily bridges, safety measures at excavations, traffic 

signs as required by the Safety Regulations, etc. 

 

  

PS18 EARTHWORKS 

 

The tenderers are referred to Clause 3.6.3.  in the next Section (Project Specifications) regarding  

freehaul and overhaul. 

 

 

PS19 OCCUPATIONAL HEALTH & SAFETY ACT 

 

The Employer and Contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational 

Health and Safety Act No.85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer 

in its own right and in its capacity as contractor for the execution of the works, shall have certain obligations 

and that the following arrangement shall apply between them to ensure compliance by the contractor with 

provisions of the Act, namely: 

 

1. The contractor undertakes to acquaint the appropriate officials and the employees of the contractor 

with all relevant provisions of the Act, and the regulation promulgated in terms of the Act, and 
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2. The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the 

Act and regulations will be fully complied with, and 

 

3. The contractor hereby accepts sole responsibility for such due compliance with the relevant duties, 

obligations and prohibitions imposed by the Act and regulations and expressly absolves the employer 

and the employer’s consulting engineers from being obliged to comply with any of the aforesaid duties, 

obligations and prohibitions in respect of the work included in the contract. 

 

 The contractor shall be obliged to report forthwith to the employer any investigation, compliant or 

criminal charge which may arise as a consequence of the provisions of the Act and regulations pursuant 

to work performed on behalf of the employer, and shall, on written demand, provide full details in writing 

of such investigation, complaint or criminal charges. 

 

A checklist of all Health & Safety Activities that may be required on site is included.  The Tenderer is 

expected to implement all of the requirements as listed.   Allowance is made in the P&G’s Section of the 

Schedule of Quantities (fixed and time related) to price all of the required safety measures to be executed 

and formalized on site. 

 

The Contractor shall complete the “Agreement Form B1.” included in Part 4 of the Contract and therein 

designate in writing the name of the responsible person required in terms of the General Safety 

Regulations R11 sub clause 1. 
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 PS20 APPLICABLE STANDARDISED SPECIFICATIONS & REGULATIONS   

 

         For the purposes of this Contract, the following shall apply: 

• SABS 1200 Standardized Specifications for Civil Engineering Construction 

• COLTO Standard Specifications for Road and Bridge Works for State Road Authorities. 

• Sabita Manual 6 

 

All particular specifications for work not covered by the SABS 1200 Standardised Specifications are 

also bound in Portion 3 of the Project Specifications:  

 

    
REGULATIONS 

 

The Contractor shall conform in all respects to the requirements contained in regulations by higher 

authorities.  Such regulations shall include inter alia: 

 

01) National Building Regulations. 

02) Code of Practice for the Wiring of Premises, SABS 0142-1981 as amended. 

03) The Mines and Works Regulations, Government Notice Number R1609 of 1962-09-28, as 

amended. 

04) The Occupational, Health and Safety Act 85/93, as amended. 

05) The local Municipal Bye-laws and Regulations as well as the regulations of the local Supply 

Authority. 

06) The local Fire Regulations. 

07) The regulations of Telkom. 

08) The regulations of the local Gas Board where applicable. 

09) The standard regulations of any Government Department or public service company where 

applicable. 

10) The Regulations of Rand Water. 

11) The Regulations of Eskom 

12) The NHBRC (National Home Builders Registration Council) Building code: Volume 1, 2 & 3. 

 

The Contractor shall pay and indemnify the Employer against any fees or charges by law and shall 

keep the Employer and the Engineer indemnified against all penalties and liabilities of any kind for 

breach by the Contractor or any of the conditions due by law, except insofar as amended or specifically 

allowed by the Engineer. 
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PS21  STATUS 

 

 In event of disputes and/or discrepancies the different documentation will have the following status in 

order or precedence: 

i. contract agreement; 

ii. form of tender and appendix to form of tender; 

iii. special conditions of tender; 

iv.project specification; 

v.general conditions of tender; 

vi.particular specifications; 

vii.schedule of quantity and summary; 

viii.statutory regulations; 

ix.standard COLTO specifications; 

x.standard SABS  specifications  

xi.any other standard specification 
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 PART 2 : PROJECT SPECIFICATION  

 

C3.6.2 PART 2 

 

VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS FOR THIS CONTRACT, AND 

PARTICULAR SPECIFICATIONS 

 

The following variations and additions to the COLTO Specifications referred to in the last clause of Portion 1 apply to 

this Contract. 
 
 
  

  

SECTION 1100: DEFINITIONS AND TERMS 

 
 B1115  GENERAL CONDITIONS OF CONTRACT 
 

Replace Clause 1115 with the following: 
 
The General Conditions applicable to this Contract are the General Conditions of Contract for Construction 
Works, 2015, Third Edition, (GCC 2015) 
 
The General Conditions applicable to this Contract are the General Conditions of Contract for Construction 
Works, 2015, Third Edition, (GCC 2015). 
 
Accordingly, all reference in the Standard Specifications to any other General Conditions of Contract  

(GCC) has to be amended.  The Standard Specifications have been scrutinized and clauses, which  

refer to another GCC, identified.  These are tabulated below together with the relevant equivalent  

clause in the GCC 2015 Conditions of Contract.  The context of the reference to the GCC is also noted. 

. 

 
Whereas every effort has been made to include all of the affected clauses in the table, there may be some 
omissions.  In every case, however, the GCC 2015 Conditions of Contract for Construction, as amended 
by the Special Conditions in Section C1.2 of this Volume, shall apply and the contractor shall be 
responsible for interpretation of the equivalent clause. 
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CHANGES TO ALL REFERENCES BY THE COLTO STANDARD SPECIFICATIONS TO THE COLTO 

GENERAL CONDITIONS OF CONTRACT AND 2015 GENERAL CONDITIONS (GCC2015) 

 

COLTO 

Standard 

Specification 

GCC2010 

General Conditions of Contract for 
Construction Works, 2010, 2nd Edition 

GCC2015 

General Conditions of Contract for 
Construction Works, 2015,  2nd Edition 

Clause 
No 

Page No CI. No Description or Reference CI. No Description or Reference 

1115 1100-2  Definition of GCC2010  Definition of GCC2015 

1204 1200-2 8.3.1 Construction Programme 5.6.1 Construction Programme 

1204 1200-2  Applicable to FIDIC   

1206 1200-3  Setting out of works 5.4  

1209(a) 1200-4  Applicable to FIDIC  GCC 2015 as applicable 

1209(e) 1200-5 14.5 Plant and material intended 
for use in works 

  

1210 1200-5 10.1 Taking- over certificate 5.14. Certificate of Practical Completion 

1212(1) 1200-7 13.8 CPA on alternative designs   

1215 1200-9 5.12 Extension of time for Practical 
completion. 

5.12 Extension of time for Practical 
completion 

1217 1200-10 8.2 Care of the works 8.2  

1303(ii) 1300-1  Applicable to FIDIC   

1303(iii
) 

1300-1 13.7 & 
13.8 

Price adjustment Item 13.01 
(a) 

6.11  

1303(iii
) 

1300-2 13.7 & 
13.8 

Price adjustment Item 13.01 
(b) 

  

1303 
(iii) 

1300-1  Not applicable to this contract  Not applicable to this contract 

 

 

SECTION 1300: GENERAL REQUIREMENTS AND PROVISIONS 

 
 B1303  PAYMENT 

   Add the following: 

 
With the bulk of the works being done on an as-and-when required basis, a maximum allowance for  
General obligations will be 12% per works order received as indicated in the Bill of Quantities under item  
1300. 
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SECTION 1500: ACCOMMODATION OF TRAFFIC 

 
 B1517  MEASUREMENT AND PAYMENT 
 

Add the following payment items: 
 

The Contractor’s obligation under this Section 1500 shall be measured for payment according to the traffic 
accommodation along the route/road where the traffic is handled.   

 
Primary (P) –  Multi Lanes 
Secondary (S)  –  Single Lane 
Secondary (S) _ Multi Lane 
Main Tertiary (T) –  Single Lane 
Tertiary (t)  –  Single Lane 
 
 

The bulk of the works to be performed will be on residential streets, with lower traffic speeds and volumes, 
compared to highways, thus requiring less stringent measures related to traffic control. 
 
For single lane roads traffic accommodation will only be applicable once, for instance where works are carried 
out in half widths, the Contractor will only be permitted to claim once off for the traffic accommodation over the 
length of road and nor for recurring vists to complete the other remaining half width. 
 
For Primary and Secondary Multi Lane roads the Contractor traffic accommodation will be applicable twice, for 
instance once, where the North bound lane is done and again when the South Bound lane is done. 
 
  

 
Item 
 

  
Unit 

B15.01 Accommodating traffic and maintaining temporary 

Deviations along the following routes/roads 

 
(a) Primary (P) – Multi Lanes Km 
   
(b) Secondary (S) – Multi/ Single Lanes Km 
   
(c) Main Tertiary (T) – Single Lane Km 
   
(d) Tertiary (t) – Single Lane Km 
   

SECTION 1600: OVERHAUL 

 
B1601   SCOPE 
 

Add the following to Clause 1601: 
 
“No overhaul will be paid to the contractor for transporting any materials whatsoever, whether obtained 
from commercial sources, designated borrow areas or any other source of material.  No overhaul will be 
paid for any spoil material to stockpiled areas selected by the Employer when so directed by the Engineer.  
The cost of transporting all such materials must be included in the relevant payment items for work 
involved, notwithstanding anything to the contrary in any other payment item.” 

SECTION B1800: DAYWORKS 
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Add the following section to the standard specifications: 
 
Section B1800: Dayworks 
 
Contents 
 
B1801  Scope 
B1802  General Requirements 
B1803  Measurement and payment 
 

B1801 SCOPE 
 

This section covers the listing of daywork items in accordance with the General Conditions of Contract 
clause 6.5, for the use in determining payment for work which cannot be qualified in specific units in the 
schedule of quantities, or work ordered by the engineer during the construction period which was not 
foreseen at tender stage and for which no applicable rate exists in the schedule of quantities. Prescribed 
Labour Rates will also form part of dayworks. 
 

B1802 GENERAL REQUIREMENTS 
 

Work will be classified as day work only if the Engineer considers no other rate in the Bill of Quantities 
appropriate for payment purposes. 

An instruction regarding all work to be carried out under daywork in terms of Clause 6.5 of the General 
Conditions of Contract will be issued at the discretion of the Engineer.  Some or all of the items priced 
under daywork in the Bill of Quantities may possibly not be required for this Contract. 
 
The Contractor and the Engineer will agree on the method of recording the working hours prior to the 
commencement of the work.  Any long period of idling at any one time which in the opinion of the Engineer 
or his representative is beyond that required for normal operating conditions will not be paid for as working 
time.  Non-working hours for any reason shall not be measured for payment. 
 

SECTION B1900: CONSTRUCTION PLANT, EQUIPMENT AND METHODS 

 
Add the following section to the standard specifications: 
 
Section B1900: Construction Plant, Equipment and method  
Contents 
 
B1901  Scope 
B1902  General Requirements 
B1903  Measurement and payment 
 

B1801 SCOPE 
 

This section covers the Construction Plant, Equipment and methods to be used for the placing of materials 
and repair works in accordance with the General Conditions of Contract clause 7.2 & 4.9.1. 
 

B1902 GENERAL REQUIREMENTS 
 

For Preparatory works and materials to be placed on the road surface, suitable Construction Plant and 
Equipment as indicated below are to be used: 

Asphalt Surfacing / overlays: 

Asphalt Paver; 1 Ton Smooth Drum Vibratory Roller, Rubber Wheel rollers, Mechanical brooms 

Prime Spay 

 

Single Seals: 
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Chip Spreader, Rubber wheel roller, Mechanical brooms, Spray truck/ tanker for tack coat 

 

Slurry Surfacing: 

Slurry truck, capable of storing and mixing the crusher sand/dust, emulsions and additives internally, 
before applying the Slurry mixture onto the road surface with a box/ bar to the required thicknesses. A 
Concrete mixer may not be used as alternative. The box/spray bar must be adjustable to a maximum 
with of 3,7m. 

Smaller areas (bellmouths) , etc can be completed by hand. 

 

Patching: 

Compressors, wackers/rammers, jack hammers and breakers are to be used for the excavation and 
preparatory works.  

. 
Milling: 
 
A milling machine capable of milling up to 1.5m wide is required for milling works. 

 
B1903 MEASUREMENT AND PAYMENT 

              No additional pay items, other than specified in the Bill of Quantities for the placing of materials will be 
applicable as per clause COLTO, clause 1209 (c )(ii). 

         No additional pay items, other than specified in the Bill of Quantities for Construction Plant will be 
applicable. 

SECTION 2200: DRAINAGE 

 
B2201 Scope 
 
   The repair and reinstatement of storm water Manholes, kerb inlets (catchpits) and pipes, when required  
                
B22.03:  MEASUREMENT AND PAYMENT 
 

• Repair / reinstatement of Storm water pipes: 
 

The unit rates tendered per linear meter, for storm water pipes to be all inclusive for materials, labour  
and any other costs to excavate, or replace or construct new storm water pipes, including required  
backfilling and excavations up to a maximum depth of 2metres. 

 

• Repair / reinstatement of Manholes: 
 

The unit rates tendered per linear meter, for manholes, to be all inclusive for materials, labour and any  
other costs to excavate, or construct a new storm water manholepipes, including required backfilling  
and excavations up to a maximum depth of 2 metres.The extra over rate will be applicable for manholes  
deeper than 2metres. 
 

• Repair / reinstatement of Storm water structures (catchpits) and accessories: 
 

The Rates provide for each item to be all inclusive for materials, labour  
and any other costs to construct,  cast or source the required items, including backfilling and excavating  

 

No additional pay items, other than specified in the Bill of Quantities under Drainage will 
be applicable. 
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SECTION 2300: CONCRETE KERBS 

 
B2301 Scope 
 
   The repair and reinstatement of concrete kerbs, when required  
                
B23.01:  MEASUREMENT AND PAYMENT 
 

The unit rates tendered are per linear meter, will be for the various types of kerbs, all-inclusive to  
place or replace existing / new kerbs. 

 

No additional pay items, other than specified in the Bill of Quantities under Drainage will be 
applicable. 

 

SECTION 3200: SELECTION, STOCKPILING AND BREAKING DOWN OF MATERIAL FROM BORROW PITS, 
CUTTINGS AND EXISTING PAVEMENT LAYERS AND PLACING AND COMPACTING THE 
GRAVEL LAYERS 

 
Add the following to Clause 3202: 
 
Prior to placing any materials, the Contractor shall submit indicator test results representative of the 
material source to the Engineer to prove the suitability of the proposed material for its intended purpose.  
No payment will be made for material placed without the prior written approval of the Engineer. 
 
Add the following to Clause 3212: 
 
No additional payment will be made for stockpiling or additional handling required for any materials.  
Any such stockpiling or additional handling or double handling costs will be deemed to be included in 
the tendered rates for the relevant items. 

 
 
 
SECTION 3800: BREAKING UP EXISTING PAVEMENT LAYERS. 
  
B3807      MEASUREMENT AND PAYMENT 
 
 Add the following: 
 
Item Description   
B38.16 Fine milling to improve skid resistance or to remove rutting and unevenness (max 40mm deep) 
 ______________m2.  The unit measurement shall be the square meter of surface treated.  The tendered 

rate shall include for compensation for all additional measurements, adjustments and costs to treat the 
area required, level control, cross milling where required also to ensure a free drained area when 
complete.  

SECTION 4200: ASPHALT BASE AND SURFACING 

 
 B4201 SCOPE 

 
Add the following: 

 
“The asphalt surfacing mix to be constructed on this project shall either be: 

• A medium continuously graded asphalt with a penetration grade binder 
or. 
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• A Semi-gap grade asphalt – Type AP1 or similar as per typical design included under item B4203 
below.   
 

 
 

B4202 MATERIALS 
 
(a)  Bituminous binders 
 
(h) Conventional binders 

 
Add the following: 
 
“The bitumen used in the asphalt surfacing shall be a 40/50 penetration road grade bitumen. 
 
The base bitumen shall comply with SABS 307 – 1972 Amendment 6, 2002. 
 
The contractor shall obtain approval regarding the supplier of asphalt before any work is executed (or 
orders placed).  The contractor will have the Asphalt tested for minimum requirements 
 
(b) Aggregates 

 
Add the following paragraph after the introductory paragraph: 
 
“The use of run of crusher type materials shall not be permitted.  Asphalt mixes shall be manufactured 
using individual single-size coarse aggregates fractions and crushed fine aggregates blended to conform 
to the specified grading requirements.” 
 
(v) Absorption 

 
Add the following: 
 
“When tested in accordance with TMH1 method C4 the total binder absorption of the combined coarse 
and fine aggregate blend shall not exceed 0,5%.” 
 
(vi) Sand equivalent 

 
Add the following: 
 
“No natural sand may be used in asphalt mixes without the written permission of the Engineer.  The natural 
sand shall then comply with the requirements of SABS 1083 and Section 4202(b) of the Standard 
Specifications and shall have minimum sand equivalent value of 50 when tested in accordance with TMH 
1 method B19.  If permitted by the engineer, the permissible quantity of natural sand shall not exceed 5% 
by mass of the combined aggregate in the approved working mix.  The Contractor shall submit full details 
regarding the exact quantity and quality of the natural sand he proposes to use in the asphalt mix which 
the engineer will then consider.” 
 
 (viii)  Grading 

 
Add the following paragraphs: 
 
“The grading limits for the combined aggregate grading for the asphalt surfacing shall be as specified in 
table 4204/7: Continuously graded – medium graded.” 
 
In addition to the specified grading limits, the percentage, by mass, of aggregate smaller than 0,005mm, 
determined in accordance with THM 1 Method A6, shall be less than 1,0% of the combined aggregates 
excluding the active filler added. 
 
The engineer may request a reconsideration of blends to achieve any grading within the relevant envelope 
in order to improve certain properties. 
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(c) Fillers 
 

Add the following after the last paragraph: 
 
“The contractor will be required to add 1% by mass active filler in the form of hydrated lime.” 
 
(h) General 

 
Add the following after the second paragraph: 
 
“Aggregates used in the approved production mix shall only be taken from stockpiles that are sufficient in 
size for the production of a minimum of two days work and shall have been tested for conformance and 
uniformity.  The test results shall be presented to the engineer. 
 
The stockpiles shall be covered with plastic sheeting in order to keep the material dry in the event of rain.” 
 
 
B4203: COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES 
 
In the first paragraph, third last line, after “or active filler”, add “or aggregate content” 
 
Add the following after the first paragraph: 
 
“The Contractor shall allow sufficient time in his programme for testing by external laboratories.  The 
approval of the proposed mix design from the source shall be agreed with the engineer.  The contractor 
shall only order asphalt once the mix design has been approved”. 
 
Delete the fifth paragraph and replace with the following: 
 
“The design of the asphalt mix shall be tested in accordance with “Interim Guidelines for the Design of Hot 
Mix Asphalt in South Africa (June 2001)”, and appropriate research developments. 
 
The engineer shall make a final selection of binder content based on the results and the compactability of 
the mix for its application in the works. 
 
The Contractor shall include the cost of the specified approval process in the price of the asphalt.  The 
cost of testing shall be included in the different rehabilitation measures. 
 
The Contractor shall also allow for the approval process in his construction programme.” 
 
 

(a) Asphalt base and surfacing layers 
 
The relevant asphalt mixes for the base and surfacing layers shall satisfy the requirements in table   

B4203/1. 

For the Continuous graded asphalt – Type AP1, a typical design specification has been provided on the 
next page.   

 
                TABLE B4203/1: ASPHALT MIX REQUIREMENTS: SURFACING 

Property Unit 
Continuous graded 

Surfacing mixes 

Marshall Stability kN 8 – 18 

Marshall flow mm 2 – 6 

Stability/Flow kN/mm 2,5 (min) 

VMA % 15 (min) 

VFB % 65 – 75 

Air voids % 3 – 5 

Indirect tensile strength @ 25oC kPa > 1000 (min) 

Dynamic Creep Modules @ 40oC MPa 20 (min) 
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Modified Lottmann TSR 0,8 (min) 

Air permeability @ 7% voids cm2 1 x 10-8 

Binder film thickness .001mm 5,5 – 8,0 

Filler/bitumen ratio - 1,0 – 1,5 

Water permeability measured on 
100mm cores from trial section. (AAPT 
test 98) 

 
X 10 –5 cm/s 

 
Report* 
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TYPICAL DESIGN – TYPE AP1 CONTINUOUS GRADED APHALT: SURFACING 
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B4204: PLANT AND EQUIPMENT 
 
(a) General 

 
Add the following paragraph: 
 
“Plant and vehicles used at the paving site shall be free from oil, fuel and hydraulic fluid leaks.  Any items 
of plant or vehicle showing signs of these leaks shall immediately be removed from the site.” 
 
(b) Mixing plant 

 
(i) Conventional binders 

 
Add the following paragraph below the sixth paragraph: 
 
“For drum type mixers, the active filler shall not be added in the cold-feed line of the mixer but a separate 
feeding pipe shall be installed for feeding the required percentage of lime into the mix at the same position 
where the binder is fed into the mix.” 

 
 
B4205:  GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED 

MATERIAL: 
 

(a)  Weather conditions 
 

Add the following: 
 
“No paving shall be carried out under unstable weather conditions.  Should rain or cold weather threaten, 
all exposed areas shall immediately be reinstated with asphalt and milling operations shall cease.” 
 
(c) Surface requirements 

 
(iii)  Tack coat 
 
Add the following: 
 
“A tack coat shall in all instances be applied to the surface to be paved, including all vertical cut edges.  
The tack coat shall be 30% cationic spray grade bitumen emulsion applied at 0,4 1/m2, or as directed by 
the engineer.  The tack coat may not be applied to the excavated area more than four hours before the 
asphalt is placed. 
 
Hand spraying shall only be allowed on areas approved by the engineer.  Efficient spray equipment, 
capable of spraying an even layer of emulsion covering the whole area to the specified rate, shall be used.” 
 
B4206:  PRODUCING AND TRANSPORTING THE MIXTURE 
 
(c)  Transporting the mixture 

 
Add the following: 
 
“Special precautions shall be taken by the contractor to ensure that segregation does not occur.  Visual 
inspection will be carried out by the engineer and his staff.  Segregated mixes will under no circumstances 
be accepted by the engineer.  Effective steps shall be taken by the contractor to prevent segregation.  
Trucks with segregated asphalt mixes shall be rejected by the engineer. 
 
Special precautions shall be taken by the contractor to ensure that the temperature of the total mass of 
asphalt does not decrease by more than 10oC from point of dispatch to the point where it is to be paved.  
The use of thermal blankets to cover the asphalt is obligatory.” 
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B4210:  COMPACTION 
 
Add the following to the 4th paragraph: 
 
“An appropriate rolling temperature range will be determined by the contractor and will be submitted to the 
engineer for approval.  This range shall be applied as specification during the contract.” 
 
In the 6th paragraph replace “97 per cent, minus the percentage voids in the approved mix, “ with “94 per 
cent.” 

 
 

B4213:  CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS: 
 

(a)     Binder content 
 

Delete the words “clause 8206 or clause 8305” in the third line and Substitute with “clause B8305”. 
 
B4214:  QUALITY OF MATERIALS AND WORKMANSHIP 
 
(a) Routine inspection and tests 

 
Replace the second paragraph with: 
 
“Test results and measurements will be assessed in accordance with the provisions of Section 8200 as 
specified in the project specifications.” 
 
Add the following sub-clause: 
 
“(d)  Process control by the contractor 
 
The Contractor shall keep accurate records and submit the following information to the engineer on a daily 
basis: 
(a) Where every truckload of asphalt is laid (position, lane, time and date). 
(b) The truck number from which control samples have been taken.  All samples taken from trucks shall 

be numbered. 
(c) The temperature of the asphalt in the truck both at the mixing plant and at the paving equipment.” 

 
 

B4215:  MEASUREMENT AND PAYMENT 
 

Item   Unit 
 
 

   

B42.04: Tack coat of 30% stable-grade emulsion:  Litre (l) 
 
Add the pay item as follows: 
 
“The tendered rate and unit of measurement shall mutadi mutandis be applicable for the application of a 
tack coat by means of hand sprayers on written approval by the engineer only.” 
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Item   Unit 

    
“B42.08 100mm cores in asphalt paving  Number (No) 

 
Amend the 1st sentence by adding the following after the word “drilled.” 
 
“irrespective of depth of core.” 

 
    
 
 
 
 
 
B42.01 
 
(a) 
 
B42.02 
 
(a) 
 
 
(d) 
 
 
 
 
B42.11 

 
 
For resurfacing of existing road surfaces and new roads 
construction, items B42.01 & B42.02 will apply 
 
Asphalt base, 4,5 % Bitumen, 35/50 Pen Bitumen). 
 
Continuously graded, max 26,5mm aggregate 
 

Asphalt Surfacing  (medium),  
 

Continuously graded max 13,2mm aggregate (medium grade) 
5,0%, 50/70 Pen Bitumen) 
 

Continous graded (Type AP-1, TRH 8 , max.19mm aggregate) 
 
For patching repairs to existing road surfaces, item B42.11 will 
apply 
 
Asphalt constructed for rehabilitation purposes in accordance 
with the provisions of subsubclause 4213 (f)(ii) 

 Number (No) 
 
 
 
 
Ton (t) 
 
 
 
 
 
Ton (t) 
 
 
Ton (t) 
 

    
(a) Base constructed with new asphalt using a 35/50 Pen Bitumen,4,5% 

bitumen: 
  

(i) Continuously graded – BTB, max 26,5mm aggregate: 
 
(i)  to various depths 

  
 
ton (t)) 

 
(b) Surfacing constructed with new asphalt using a 50/70 Pen 

Bitumen,5% Bitumen: 
  

(i) Continuously graded – medium, max 13,2mm aggregate: 
 
(i)  Max 60mm thickness 

  
 
ton (t)) 

 
After the first paragraph add the following: 
 
“The unit of measure for sub item (a) shall be the ton or square meter of asphalt overlay placed to the 
thickness specified and measured according to certified weighbridge tickets issued in respect of the 
mixture used.  (Including temporary wedges to longitudinal and transverse joints). 
No payment shall be made for excess width and wastage of asphalt, and the mass of such excess or 
wasted material shall be deducted from the recorded delivery for payment purposes.  No payment shall 
be made for asphalt in excess of the mean spread rate(s), which shall be determined on a daily basis as 
follows: 

      
1000 

 S = ---------  m3 / ton 

        A*B 
Where: 
 
 S = Mean spread rate in m2/ton 
 A = Average bulk relative density achieved on the road in ton/m3 
 B = (specified asphalt thickness in mm) + 5mm” 
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Add the following to the 3rd paragraph 
 
“The tendered rate shall also include full compensation for joint forming, temporary ramping of construction 
joints between paving operations when new work is opened to traffic (including ramping material), breaking 
up and disposal of temporary ramps and waste material, weighing the material on the specified 
weighbridge and cleaning the surface” 
 

SECTION 4400: SINGLE SEALS 

 
 B4402 MATERIALS 
 
 The nominal rate of application per table 4403/2 is amended to read 1,8L/m2 
 
      
     B44.02  BITUMEN BINDER VARIATIONS 

 
     The tenderer shall specify. 

 

SECTION 4800: TREATMENT OF AN EXISTING SURFACE EXHIBITING CERTAIN  DEFECTS 

 
 B4802 MATERIALS 

 
Add the following paragraphs: 

 
The grade of binder for the slurry seal shall be identified and no tenderer shall deviate from the mix 
offered.  Slurry overlays shall consist of a slurry compound which can be laid as a levelling course and/ 
or a wearing course on an existing bituminised surface without any tack coat being applied. 

    
 
  SLURRY SEALS (EXCLUDING QUICK SET SLURRY), ITEM 48.03 
 
 Slurry seals shall be applied with a spreader box or by hand and can be mixed in a suitable concrete    
 Mixer.  The aggregate shall consist of approved crusher stone and shall comply with the following  
 Requirements with regards to grading for a Fine Coarse grade and Coarse, type 2 Slurry as per table  
 4302/11 below. 

 
 
 
 
 
 

       QUICK- SET SLURRY, ITEM 48.14 
 

   Quick- set Slurry shall be applied with a spreader box or by hand and the following will apply: 

• Each layer shall be capable of carrying traffic within 2 hours of laying. 

• The slurry system shall be a process whereby a rubber modified bitumen emulsion as per table: 
4302/5 below with quick set characteristics, is combined with high quality aggregate in a purpose 
designed machine which applies a continuous cold mix. 

• The Rubber Modified Cationic Emulsion Blend shall comply with table 4302/5 below. 
• The aggregate shall consist of approved crusher stone and shall comply with the following 

requirements with regards to grading for a Fine Slurry, Medium grade as per table 4302/11 
below. 
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       TABLE B4302/5: CATIONIC MODIFIED BITUMEN EMULSION 
 

Polymer 
modifier 

Required properties 

Grade of 
base 

bitumen 

Minimum 
modified 
binder 

content (%) 

Minimum 
viscosity at 

50oC Saybolt 
Furol 

(seconds) 

Maximum 
residue on 

sieving 
(g/100ml) 

Particle 
charge 

Sedimentation 
after 60 
rotations 

SBR B8 70 80 0,25 Positive Nil 

B4 65 70 0,25 Positive Nil 

SBS B8 70 80 0,25 Positive Nil 

B4 65 50 0,25 Positive Nil 

Test method  ASTM D244 ASTM D244 SABS 548 SABS 548 SABS 548 
  
 

TABLE B4302/11: GRADING LIMITS OF AGGREGATES FOR SLURRY SEALS 
 

Sieve size 
(mm) 

Percentage passing sieve, by mass 
Fine slurry Coarse slurry 

Fine grade Medium grade Coarse grade Type 1 Type 2 
13,200     100 
9,500    100 85-100 
6,700  100 100 85-100 70-90 
4,750 100 82-100 70-90 70-90 60-80 
2,360 90-100 56-95 45-70 45-70 40-60 
1,180 65-95 37-75 28-50 25-45 25-45 
0,600 42-72 22-50 19-34 15-30 15-30 
0,300 23-48 15-37 12-25 10-20 10-20 
0,150 10-27 7-20 7-18 6-15 6-15 
0,075 4-12 4-12 2-8 4-10 4-10 

 
 

 
MIX design 

 
The mix design is to be supplied by the Contractor,  
Prices tendered are to be based on above proportions with variations as necessary on emulsion and cement. 

 
 

B4804 MATERIALS  
 

Add the following paragraphs: 
 
  Only Bitumen Rubber sealant may be used as specified in the Bill of Quantituies 
 The rubber must meet the requirements as specified in Sabita Manual 4. Bitumen (80/100) must meet the  
      requirements as specified in SABS 307. The bitumen rubber mixture must meet the requirements as  
      specified in Sabita Manual 6 with rubber content 18 to 24%. 

 
 
 

B4804 CONSTRUCTION  
 

Add the following paragraphs: 
 

Cracks shall first be blown clean with compressed air (750 kPa) and all foreign and 
lose matter shall be removed from cracks. 

Bitumen rubber at approximately 185 OC must be injected into the cracks by means of hand 

-operated lance.  Immediately after the cracks have been sealed, a scraper is to follow to remove all 
excess material. 
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SECTION 5600: ROAD SIGNS / ROAD FURNITURE 

 
B5600 Scope 
 
   The supply and erection of permanent Regulatory, Waring and Hazard Traffic signs as required. 
  
B5602     MATERIALS  
 
               Retro – reflective Materials 
 

The materials to be used for signs to be retro-reflective, class II, with a 10 year warranty as  
               per SANS 1519 or similar specification. 
 
       Poles 

 
Poles to be painted admiral grey, complying with standard specifications related to traffic signs  

               paint. 
            
               Bolts, Nuts and fastenings: 
               To comply with SANS 135 & SANS 1143 or similar specification. One way nuts to be used on  
               for fastening, where crews are used.  
 
                
 

B56.01:  MEASUREMENT AND PAYMENT 
 

The unit rates tendered are for each item to be all inclusive for supply, fixing  and installation as per  
Annexure B7 (bolts, nuts, clamps etc. required for fastening) and all other requirements 

No additional pay items, other than specified in the Bill of Quantities under Road Signs will be 
applicable. 

 
 
B5700 ROAD MARKINGS  
 
B5701 SCOPE / GENERAL REQUIREMENTS 
 

1.1   DELIVERY AND RESOURCE REQUIREMENTS 

• The Contractor shall provide a minimum of 1 (one) fully equipped team to complete work 
orders. Each team shall be capable of applying the equivalent of 1,5 km of 100mm wide lines 
or 15m² of symbols per day. 

• Each team shall be fully equipped with the necessary equipment (mechanical road painting 
machine and all additional hand operated equipment necessary for completing the work), 
generator, tools, camera, cellular phone, the South African Road Traffic Signs Manual 
(SARTSM), and all other incidentals necessary for the completion of the work. 

• All records complete with photographs shall be handed in at the MCLM Depot within 1 (one) 
week after completion. 

• All work orders to be completed within the period agreed on reception of the order. 

1.2      CONTRACTORS GENERAL RESPONSIBILITIES 

• The Contractor shall with due care and diligence execute and complete the works and remedy 
any defects therein in accordance with the provisions of the Contract.   
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• The Contractor shall take all reasonable measures to limit disruption to traffic as far as 
possible  He shall particularly programme his activities so as to minimise his time of 
occupation or disruption to traffic. 

• Unless otherwise stated, the Contractor shall at his own expense supply and provide all the 
superintendence, plant (mechanical road painting machine and all additional hand operated 
equipment necessary), tools, machinery, labour, consumables and facilities required, safety 
equipment, transport to and from the sites and anything else required for the completion of the 
works.   

• It will be the Contractor's responsibility to liaise with the relevant departments of the MCLM to 
ascertain the correct positions of stop lines, pedestrian crossings, etc, in order that road 
markings are applied correctly.  

• The Contractor must engage and give preference to local labour in the provision of services 
and engineering works required for the fulfilment of the Contract.   

• The Contractor shall ensure that all his staff maintain cordial approaches, attitude and 
behaviour to all members of the public. 

• Notwithstanding anything previously stated, all works, repairs, connections, etc shall comply 
with the appropriate Standard Regulations current in the Republic, the local By-Laws at the 
time of installation and the Traffic Ordinance. 

1.3 CONTRACTORS RESPONSIBILITIES RELATED TO COMMUNICATION AND REPORTING 
PROCEDURES 

• The Contractor shall supply the MCLM Project Manager with daily timesheets of work 
completed.  Timesheets will be supplied by the MCLM and an example can be obtained from 
the MCLM if required by the Bidder.    

• The following procedures should take place before any project is undertaken by the 
Contractor: 

(i) MCLM Project Manager will place an official written order with the Contractor. 

(ii) The Contractor should identify the appropriate materials and quantities to be 
supplied and issued by the MCLM and must have it approved by the MCLM 
Project Manager. 

(iii) Photographs should be taken of each section of road in at least two directions to 
confirm the condition of the road prior to commencement of work. 

(iv) Work order placed with Contractors will be confirmed by the MCLM and scope of 
work agreed. 

(v) Contractor and MCLM Project Manager to agree time scales for each project / 
installation.   

(vi) Contractor and MCLM Project Manager to agree action-dated deadlines for each 
project or installation.   

 After completion of the work the following procedures / inspections should take place:  

(i) Photographs should be taken of the road markings in the same positions as the before 
photographs.  The photograph shall be of a high quality clear with focus showing the 
road markings along the route and at intersections, in particular. The photograph shall 
indicate the date of the application by means of an electronic type date imprinted on the 
photograph.  
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(ii) In the case of new road markings and/or where specified by the MCLM Project 
Manager, the Contractors shall first apply pre-markings in accordance with the 
specifications.  These premarkings shall be approved by the MCLM Project Manager 
prior to any painting operations being commenced. 

(iii)  The Contractor shall supply the MCLM Project Manager a breakdown of materials 
used as well as daily timesheets of work completed.  All quantities claimed and 
calculations to be fully computerised for each project. 

(iv)  Once the MCLM Quality Assurer is satisfied that the work has been completed in 
accordance with the MCLM requirements and specifications, the Quality Assurer will 
issue a final acceptance and approve the hand-over of the installation to the MCLM. 

(v)  The MCLM will perform quality control by means of regular on-site spot checks.  The 
MCLM Project Manager will at any time perform random tests of the application rate 
and quality of the paint being used. 

(vi)   The Contractor shall issue an invoice for the project within one week of project sign 
off.   

• Where these communication / reporting procedures are not being adhered to or if the 
Contractor fails to meet the agreed deadlines on any project, without due notice and reasonable 
cause for the delay, the MCLM Project Manager may terminate the contract and work will be 
continued by an alternative contractor or the MCLM and no compensation will be made for work 
to date on that project.   

1.4     CONTRACTORS RESPONSIBILITIES RELATED TO SAFETY 

• The Contractor shall at all times observe adequate safety precautions to ensure the safety of 
the public as well as of his own staff and other persons engaged in or about the Works during 
the entire period of the Contract.  In this respect he shall observe all laws, ordinances and 
regulations pertaining to his work. The site must be kept in an orderly state appropriated to the 
avoidance of danger to such persons at all times. 

• As the work will be performed mainly in residential areas, the work site must be kept clean 
and must be cleared on a daily basis.   

• The Contractor must at all times bear in mind the requirements of road and pavement users 
and must cause as little inconvenience and obstruction as possible.  Access for the public 
shall be limited or restricted for as short a period as is reasonably possible. 

• When work is carried out within a road reserve, the road surfaces not affected by the work 
and which remain open to traffic, shall be kept clean and safe at all times. 

• The Contractor shall ensure that all relevant duties, obligations and prohibitions imposed in 
terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and Regulations will 
be fully complied with at all times.  A written agreement in accordance with the Occupational 
Health and Safety Act must be entered into on award of Bid.   

• All reasonable precautions shall be taken to protect workmen against falling material and/or 
objects and other dangers whilst they are carrying out their duties. 

• The Contractor shall provide a properly equipped first-aid box, which shall be accessible at all 
times. 

• The Contractor shall display in a prominent position the telephone numbers of the local police, 
the ambulance, the fire brigade and the nearest doctor for use in case of an emergency. 
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• No worker of the Contractor shall be allowed to do any work in the road reserve without a 
clean bright orange overall, high visibility pull over, waste coat, jacket or other approved 
clothing with strips of retro-reflective material and all other safety equipment necessary. 

• Where adequate safety precautions are not being observed, the MCLM Project Manager may 
order the Contractor to comply with minimum safety requirements at the latter's expense.  
Compliance with such order will not absolve the Contractor from any of his responsibilities and 
obligations under the Contract.  At the discretion of the MCLM Project Manager, he may order 
the Contractor to move off-site or and work will be continued by another contractor or MCLM 
and no compensation will be made for work to date on that project.   

1.5      CLIENTS RESPONSIBILITIES 

• Furnish the contractor with written instructions, drawings, documentation etc indicating the 
project site and the nature and extent of work to be performed as required. Where a 
Consultant has been appointed this will form part of their repsonisbility.  

• Specify the locations and details of the road markings to be applied by the Contractor.   

 
 

 B5702  MATERIALS 

1.1 Introduction 

Road markings will be applied using hot-applied thermoplastic, cold plastic paint, standard road-marking 
paint and/or any approved alternative materials or products offered by the Bidder. 

Thermoplastic material is applied hot with an appropriate hand or mechanical applicator. It sets on laying 
and forms a cohesive film by cooling.  The MCLM will require the use of thermo-plastic material because 
of its good durability.  On motorways and other high order roads, mechanical application will be required 
as it can be laid in long runs using motorised equipment with minimum disruption to traffic.  

Cold plastic paint is a marking material supplied in single or multi-component forms.  Depending on the 
type of system the components are mixed together in various ratios and applied with an appropriate 
applicator.  It forms a cohesive film only by a chemical process.   

Other materials that Bidders may offer could include preformed thermo or cold plastic material which is 
applied to the road surface using an adhesive.  Preformed tape is produced in sheet or roll form and is 
either bonded to the road surface or inlaid.  The advantage of preformed markings is that they have good 
durability, are of uniform thickness and do not spread in hot weather or under the weight of heavy traffic.  

Preformed thermoplastic road markings are applied by heating the material until it bonds to the road 
surface by melting or fusion. They provide a simple way to apply arrows, lettering etc. and to reinstate 
short lengths of line without the need for substantial application and support equipment. 

1.2 Standard road-marking paint 

Standard road-marking paint complying with SANS 731 shall be provided by the contractor.  The paint 
may not be thinned down by the Contractor.    

1.3 Retro-reflective road-marking paint 

Retro-reflective road-marking paint complying with CKS 192 and SANS 731 shall be supplied by the 
Contractor.  The paint may not be thinned down by the Contractor.  The Contractor shall return the 
empty containers at the end of the each workday for quantity control and payment.   
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1.4 Colour 

The colours to be used shall be bright white,  or red.  The colour of the  and red road marking materials 
shall be as specified in SANS 731-1.    

1.5 Retro-reflectivity 

Retro-reflectivity is the ability of a white line to reflect light from a vehicle's headlights back to the driving 
position of a vehicle.  The materials offered shall have at least 100 millicandelas per lux per square 
metre(mcd/lux/m²),, but preferably 250 mcd/lux/m², at 7 days, and 200 mcd/lux/m² after 6 months.   

The MCLM Quality Assurer may from time to time perform spot checks to ensure compliance with retro-
reflectivity  

 B5703  WEATHER LIMITATIONS  

Road marking paint shall not be applied to a damp surface or at temperatures lower than 10°C, or when, 
in the opinion of the MCLM Quality Assurer, the wind strength is such that it may adversely affect the 
painting operations.   

 B5704  MECHANICAL EQUIPMENT FOR PAINTING  

The equipment shall consist of an apparatus for cleaning the surfaces, a mechanical road marking 
machine and all additional hand-operated equipment necessary for completing the work.  

The machine shall be so designed that it will be capable of painting the road markings everywhere to 
uniform width with sides within the tolerances specified, without the paint running or splashing.   

The machine shall further be capable of painting lines of different widths by adjusting the spray jets on the 
means or by means of additional equipment attached to the machine.   

The machine shall be equipped with a device that will enable the driver to follow a target on the roadway 
or to follow previously placed lines.  The machine shall be capable of adjusting the spacing of dotted lines 
in such a way that existing road markings can be reinstated.   

The machine shall be capable of spraying at a speed of not less than 5,0 km/h and shall be provided with 
clearly visible warning flashing lights which shall always be in operation when the machine is on the road.  

The mechanical road marking machine shall be capable of applying two types of retro-reflective beads as 
the MCLM will supply Contractors with wet and dry beads.    

 B5705  SURFACE PREPARATION 

Before any paint is applied, the road surface shall be clean and dry and completely free from any soil, 
grease, oil, acid or any other material which will be detrimental to the bond between the paint and the road 
surface.  The surface where the road-marking materials is to be applied shall be properly cleaned by 
means of watering, brooming or compressed air if required.   

Traffic markings shall be applied to new bituminous surfaces only after sufficient time has elapsed to 
ensure damage will not be caused to the painted surface by volatiles evaporating from the road surface.   

Where road markings are to be applied to a concrete pavement, an armour coat based primer or similar 
approved by the MCLM shall be applied before any road markings are applied.  The primer shall be 
provided by the Contractor and the rates provided in the Schedule of rates shall make allowance for this.  
Particular care shall be taken to ensure the surface shall be clean.   

Thermoplastic road marking material must be applied to a dry road surface, with no surface dampness, 
dew or subsurface wetness to ensure good adhesion. The ambient temperature shall be above 10°C or 
the temperature recommended by the Manufacturer.   
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 B5706  SETTING OUT THE ROAD MARKINGS 

The dimensions and positions of road markings required by the MCLM shall be shown on the drawings 
provided by the MCLM and shall be in accordance with SARTSM.   

In the case of new road markings, the lines, symbols, figures or marks shall be premarked by means of 
paint spots of the same colour as that of final lines and marks.  These points shall be at such intervals as 
will ensure that the traffic markings can be applied, and in no case shall they be more than 1,5 m apart.  
Normally spots of approximately 10mm in diameter should be sufficient.   

After premarking the positions of the proposed road markings such as broken lines and the starting and 
finishing points of barrier lines shall be indicated on the road.  These premarkings shall be approved by 
the MCLM Project Manager prior to any painting operations being commenced. 

The positions and outlines of special markings shall be produced on the road surface in chalk and shall 
be approved by the MCLM Project Manager before they are fixed in position.   

 B5707  APPLYING THE PAINT 

The figures, letters, signs, symbols, broken or unbroken lines or other markings shall be painted in 
accordance with the instructions of the MCLM Project Manager and SARTSM.   

Where the paint is applied by machine, it shall be applied in one layer.  The Contractor shall ensure the 
satisfactory operation of the road-marking machine before the machine is used on the actual road surface.  
It shall be tested on a suitable site which is not part of the roadway.  Adjustments to the machine shall be 
followed by further testing.  Only when the machine has been correctly adjusted and its use has been 
approved by the MCLM Quality Assurer may the machine be used on the permanent work. The operator 
shall be experienced in the use of the machine. 

After the machine has been satisfactorily adjusted the rate of application shall be checked and adjusted if 
necessary before application on a large scale is commenced.   

The paint shall be stirred before application in accordance with the manufacturer’s instruction.  Paint shall 
be applied without the addition of thinners.   

Standard road-marking paint shall be applied at a nominal rate of 1,0 l/m² or as directed by the MCLM 

Project Manager and proprietary brands shall be applied at the rates specified by the Manufacturer.   

  B5708  APPLYING THE RETRO-REFLECTIVE BEADS 

The beads shall be dropped or sprayed onto the paint layer, the beads can be pre-mixed in paint or other 
material before application or a proportion of the beads can dropped on pre-mixed materials.   

The preferred method is that of spraying (under pressure) or dropping (under gravity) beads onto the wet 
road-marking material basically simultaneously with the paint application.     

The mechanical road marking machine shall be capable of applying two types of retro-reflective beads as 
the MCLM will supply Contractors with wet and dry beads.    

Where retro-reflective paint is required the retro-reflective beads shall be applied by means of a suitable 
machine in one continuous operation, immediately after the paint has been applied.  The rate of application 
of the beads shall be 0,6 to 0,8 kg/l of paint or such other rate as may be directed by the MCLM Project 

Manager.   

 

B5712      FAULTY WORKMANSHIP OR MATERIALS 
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If any material which does not comply with the requirements or if the MCLM Quality Assurer find that any 
road marking material has been thinned down, or if any work of an unacceptable quality is carried out such 
material or work shall be removed, replaced or repaired as required by the MCLM Quality Assurer at the 
Contractor’s own cost.   

• Rejected traffic markings and paint which has been splashed or dripped onto the pavement, kerbs, 
structures or other such surfaces, shall be removed by the contractor at his own cost in an approved 
manner so that the markings or spilt paint will not show up at all. 

• The MCLM Project Manager / Quality Assurer shall have authority to randomly inspect or test the 
application rate of the road marking materials.    

• The MCLM Project Manager / Quality Assurer shall have authority to randomly inspect or test any 
material that is being used on site to ensure that the quality is in accordance with the specifications or 
that road marking materials free-issued by the MCLM has not been thinned down or modified in any 
way.   

• If found that the Contractor has modified the material in anyway, the MCLM Project Manager may 
terminate the contract and work will be continued by another contractor or MCLM and no 
compensation will be made for work to date on that project.   

• Should any of the work carried out by the Contractor, become defective within a period of twelve (12) 
months as a result of poor workmanship or negligence on the side of the Contractor, the Contractor 
will be ordered to re-execute the work at no cost to the MCLM.  Should the Contractor fail to comply 
with this order, the MCLM Project Manager shall have the right to remove and have the work 
reinstated by another contractor or the MCLM and the cost will be recovered from the Contractor.     

  QUALITY AND GUARANTEE 

• If at any time after delivery the MCLM Project Manager shall be dissatisfied with the workmanship, the 
contractor shall immediately remedy the said defect to the specification provided by the Engineer. 

• Should the Contractor delay remedial work in excess of the time stipulated by the MCLM's 
representative, the MCLM Project Manager may have such remedial work executed at the contractor’s 
expense. 

• The guarantee period against faulty and poor workmanship or negligence on the side of the 
Contractor shall be twelve (12) months after the issuing of the final acceptance of the installation. 

• The Hot-Applied Thermo Plastic Paint, cold applied plastics and/or and alternative products offered 
shall clearly state the details of the guarantee for approval by the MCLM.   

 

 B5713  PROTECTION 

After the paint has been applied, the traffic markings shall be protected against damage by traffic or other 
causes.  The Contractor shall be responsible for erecting, placing and removing warning boards, flags, 
cones, barricades, and other protective measures which may be necessary in terms of any statutory 
provision and/or as may be recommend SARTSM.    

 B5714  MEASUREMENT AND PAYMENT  

 57.02 Applying retro-reflective road marking paint  

• The unit of measurement for painting the lines shall be a kilometre of each specifof line and the 
quantity paid for shall be actual length of line painted in accordance with the instructions of the MCLM 
Project Manager and SARTSM, excluding the gaps in broken lines. 
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• The unit of measurement for painting the lettering, symbols or traffic island markings shall be a square 
meter and the quantity to be paid for shall be the actual surface are of lettering, symbols or traffic 
island markings complete.  Distinction shall be made between the different types of lines, islands and 
colour of the markings. 

• The Bid rate per kilometre or per square metre as the case may be for painting the traffic markings 
shall include full compensation for materials and providing the necessary labour and equipment, and 
for painting and protecting as specified, including the setting out of lettering, symbols and traffic island 
markings, but excluding setting out and premarking the lines.   
 

57.06 Setting out and pre-marking the lines  

• The unit of measurement for setting out lines (excluding traffic-island markings, lettering and 
symbols) shall be the kilometre of lines set out and marked.  Where two or three lines are to be 
painted next to each other, the setting-out of lines shall be measured only once. 

• The Bid rate shall include full compensation for setting out and premarking the lines as specified, 
including all materials.  Paint for premarking will not be free-issued by the MCLM.   

57.08 Removal of existing, temporary or permanent road markings  

• The unit of measurement shall be the square metre of existing road markings removed by 
means of sand blasting, water jetting / hydro blasting on the instruction of the MCLM Project 
Manager.  Over-painting markings with black paint or bituminous solutions is not allowed.   

• The tendered rates shall include full compensation for sand, all plant, labour, consumables, 
water, cleaning of the road surface and all other costs involved. 

• Separate payment will be made for establishment on site.  Contractors will be paid for one 
site establishment for all orders placed at the same time within a 5km radius.  

 
 
 
 
 

SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 

 
  

81.01 Scope 

• Include the following:  During the process of the work test shall be conducted on materials and 
workmanship to ensure compliance with the requirements and specifications “or as directed 
by the Engineer”  

81.02    Testing Methods 
 
All tests shall be conducted in accordance with the standard methods as specified and in the 
order of preference as per Section 8102. 
 

81.03    The Costs of Testing 
 
        The tendered rates for various items of works to make provision for testing as per clause  
         1205, 8103 (a) for the purpose of process control. 
 
      Should further testing, be required by the Engineer, these costs will form part of  
         Contingencies. 
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  81.17   Measurement and Payment 
 
                            The following will apply: 

• Tendered rates to include all standard testing required for process control purposes, as 
per clause 1205. 
 

• Where it is required or instructed by the Engineer that further testing be performed, this 
will be covered under Contingencies, provided in the Bill of Quantities. 

 

8200: QUALITY CONTROL 

                        
During the process of the work the contractor shall conduct required tests on materials and  
workmanship as required to ensure compliance with the requirements and specifications in 
terms of his obligations under clause 1205. 
 
No other Quality Control Scheme is required. 

                          
82. 17 Measurement and Payment 

 
        Where additional testing / material designs etc. are required as directed by the Engineer, this to 

be paid under Contingencies with the Contractor to obtain quotations, inclusive of a mark up for 
handling fees, not exceeding 10%. 
 
A PC sum has been provided in the Bill of Quantities, with tests to be claimed under  
Contingencies 

 
 

GENERIC SPECIFICATION  

 

 

C3.7 GENERIC SPECIFICATIONS   

 

The specifications in Part 3 is Generic (In-house) Specifications prepared by the employer applicable to 

this contract.  

 

ANNEXURE A 

NOTIFICATION OF CONSTRUCTION WORK 

Regulation 3 of the construction Regulations, 2003 

 

1. (a)  Name and postal address of principal Contractor: 

   

   

 (b) Name and telephone number of principal Contractor’s contact person: 

   

   

2. Principal Contractor’s compensation registration number: 
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3. (a) Name and postal address of Client: 

   

   

 (b) Name and telephone number of Client’s contact person or agent: 

   

   

4. (a) Name and postal address of designer(s) for the project: 

   

   

 (b) Name and telephone number of designer’s contact person: 

   

   

5. Name and telephone number of principal Contractor’s construction supervisor on site appointed 
in terms of regulations 6 (1): 

   

   

6. Name/s of principal Contractor’s sub-ordinate supervisors on site appointed in terms of 
regulation 6 (2): 

   

   

7. Exact physical address of the construction site or site office: 

   

   

8. Nature of the construction work: 

   

   

   

   

 

 

9. Expected commencement date: 

   

   

10. Expected completion date: 

   

  

11. Estimated maximum number of persons on the construction site: 

   

   

12. Planned number of Contractors on the construction site accountable to principal Contractor: 

   

   

13. Name(s) of Contractors already chosen: 
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……………………………………    
 ………………………….. 
           Principal Contractor                                                                                                     Date 
 
 

 

……………………………………   
 ………………………….. 
                    Client       Date 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 
• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 

PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK. 
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ANNEXURE B 
 

OCCUPATIONAL HEALTH AND SAFETY 
AUDIT SYSTEM 

 
ADMINISTRATIVE & LEGAL REQUIREMENTS 

Subject Requirements Yes/No 

Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site. 

 

Copy of OH&S Act (Act 85 of 

1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees. 

 

Registration with Compens. 

Insurer 

Written proof of registration / Letter of good standing available on Site.  

OH&S Specification & Plan OH&S Specification received from Client 

OH&S plan developed 

Updated regularly. 

 

Hazard Identification & Risk 

Assessment 

Hazard Identification carried out/recorded 

Risk Assessment and Plan drawn up/updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained. 

 

Assigned duties 

(Managers 

Responsibility of complying with the OH&S Act assigned to other person/s by 

CEO. 

 

Designation of Person 

Responsible on Site 

Competent person appointed in writing as Construction Supervisor.  

Designation of Subordinate 

Person 

Competent person appointed in writing as Sub-ordinate Construction 

Supervisor. 

 

Designation of Occupational 

Health & Safety 

Representatives 

More than 20 employees – one OH&S Representative, one additional OH&S 

Rep. For each 50 employees or part thereof. 

Designation in writing, period and area of responsibility specified. 

Meaningful OH&S Rep. Reports. 

Reports auctioned by Management. 

 

Occupational Health & Safety 

Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

 

Agreement with Mandatories 

(Subcontractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed. 

Proof of Registration with Compensation Insurer/Letter of Good Standing 

Construction Work Supervisor designated 

Written arrangements concerning 

OH&S Reps & OH&S Committee 

Written arrangements regarding First Aid. 
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Subject Requirements Yes/No 

Fall Prevention & Protection Competent person appointed to draw up and supervise the Fall Protection Plan 

Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights  

Fall Protection Plan drawn up/updated 

Available on Site. 

 

Roofwork Competent person appointed to plan & supervise Roofwork. 

Proof of appointees competence available on Site 

Risk Assessment carried out. 

Roofwork Plan drawn up/updated. 

Roofwork inspect before each shift.  Inspection register kept 

Employees medically examined for physical & psychological fitness. 

Written proof available. 

 

Structures Information re. The structure being erected received from the Designer 

including: 

− Geo-science technical report where relevant. 

− The design loading of the structure. 

− The methods & sequence of construction. 

− Anticipated dangers / hazards / special measures to construct safely. 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift.  Inspections register kept. 

 

Formwork & Support work Competent person appointed in writing to supervise erection, maintenance, use 

and dismantling of Support & Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected: 

− Before use/inspection. 

− Before pouring of concrete. 

− Weekly whilst in place. 

− Before stripping/dismantling.  Inspection register kept. 

 

Scaffolding Competent persons appointed in writing to: 

− Erect scaffolding (Scaffold Erector/s). 

− Act as Scaffold Team Leaders. 

− Inspect Scaffolding weekly and after inclement weather (Scaffold Inspector/s). 

− Written Proof of Competence of above appointees available on Site. 

− Copy of SABS 085 available on Site. 

− Risk Assessment carried out. 

− Inspected weekly/after bad weather.  Inspection register/s kept. 
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Subject Requirements Yes/No 

Suspended Scaffolding Competent persons appointed in writing to: 

− Erect scaffolding (Scaffold Erector/s). 

− Act as Scaffold Team Leaders 

− Inspect Scaffolding weekly and after inclement weather (Scaffold 

Inspector/s) Risk Assessment conducted. 

Certificate of Authorization issued by a registered professional Engineer 

available on Site/copy forwarded to the Department of Labour. 

The following inspections of the whole installation carried out by a 

competent person 

− After erection and before use. 

− Daily prior to use.  Inspection register kept. 

The following tests to be conducted by a competent person: 

− Load test of whole installation and working parts every 12 months. 

− Hoisting ropes/hooks/load attaching devices quarterly.  Tests log 

book kept 

− Employees working on Suspended scaffold medically examined for 

physical & psychological fitness.  Written proof available. 

 

Excavations Competent person/s appointed in writing to supervise and inspect 

excavation work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out 

Inspected: 

− Before every shift. 

− After any blasting. 

− After an unexpected fall of ground. 

− After any substantial damage to the shoring. 

− After rain.  Inspections register kept. 

− Method statement developed where explosives will be/are used. 

 

Demolition Work Competent person/s appointed in writing to supervise and control 

Demolition work. 

Written Proof of Competence of above appointee/s available on Site  

Risk Assessment carried out. 

Engineering survey and Method Statement available on Site. 

Inspections to prevent premature collapse carried out by competent 

person before each shift.  Inspection register kept. 

 

Materials Hoist Competent person appointed in writing to inspect the Material Hoist. 

Written Proof of Competence of above appointee available on Site. 

Materials Hoist to be inspected weekly by a competent person. 

Inspections register kept. 

 

Caissons & Coffer dams Competent person appointed in writing to supervise, control & inspect 

the construction, installation/dismantling of caissons/coffer dams. 

 

Written Proof of Competence of above appointee available on Site Risk 

Assessment carried out to be inspected daily by a competent person.  

Inspections register kept. 
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Explosive Powered Tools Competent person appointed to control the operation of the Batch Plant 

and the service, maintenance and cleaning.  Register kept of above 

Risk Assessment carried out. 

Batch Plant to be inspected weekly by a competent person.  

Inspections register kept. 

 

Batch Plants Competent person appointed to control the operation of the Batch Plant 

and the service, maintenance and cleaning.  Register kept of above. 

Risk Assessment carried out. 

Batch Plant to be inspected weekly by a competent person.  Inspection 

register kept 

 

Tunnelling Complying with Mines Health & Safety Act (29 of 1996). 

Risk Assessment carried out 

 

Cranes & Lifting Machines 

Equipment 

Competent person appointed in writing to inspect Cranes, Lifting 

Machines & Equipment 

Written Proof of Competence of above appointee available on Site. 

Cranes & Lifting tackle identified/numbered. 

Register kept for Lifting Tackle. 

Log Book kept for each individual Crane. 

Inspection: 

− All cranes – daily by operator. 

− Tower Crane/s – after erection/6 monthly. 

− Other cranes – annually by comp. person. 

− Lifting tackle (slings/ropes/chain slings etc.) – 3 monthly. 

− Risk Assessment carried out. 

 

Inspection & Maintenance 

of Electrical Installation & 

Equipment (including 

portable electrical tools) 

Competent person appointed in writing to inspect/test the installation 

and equipment. 

Written Proof of Competence of above appointee available on Site. 

Inspections: 

− Electrical Installation & equipment inspected after installation, after 

alterations and quarterly.  Inspection Registers kept.  

− Portable electric tools and – lights and extension leads 

identified/numbered. 

− Monthly visual inspection by User/Issuer/Storeman.  Register kept. 

 

Water Environments Competent person appointed in writing to supervise diving operations 

and ensure maintenance, statutory inspection and testing by an 

Approved Inspection Authority of equipment used.  

Written Proof of Competence of above appointee available on Site. 

Proof of registration of all divers present on site available. 

Risk Assessment carried out. 

Diving Manual produced.  Available on Site 

Record of Voice Communications kept. 

Diving Operations record kept. 

Each Diver keeps a personal logbook.  Entries countersigned by the  

diving Supervisor. 
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Subject Requirements Yes/No 

 Decompression tables available on Site. 

Records of any Decompression illness kept. 

Certificate of Manufacture of any Compression Chamber or Diving Bell 

in use available on Site. 

 

Designation of Stacking & 

Storage Supervisor 

Competent Person/s with specific knowledge and experience 

designated to supervise all Stacking & Storage. 

Written Proof of Competence of above appointee available on Site. 

 

Designation of a Person to 

Co-ordinate Emergency 

Planning And Fire 

Protection 

Person/s with specific knowledge and experience designated to co-

ordinate emergency contingency planning and execution and fire 

prevention measures. 

Emergency Evacuation Plan developed: 

Drilled/Practiced. 

Plan & Records of Drills/Practices available on Site. 

Fire Risk Assessment carried out. 

All Fire Extinguishing Equipment identified and on register. 

Inspected weekly.  Inspection Register kept. 

Serviced annually. 

 

First Aid Every workplace provided with sufficient number of First Aid boxes. 

(Required where 5 persons or more are employed). 

First Aid freely available. 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 employees. (Required 

where more than 10 persons are employed). 

List of First Aiders and Certificates. 

Name of person/s in charge of First Aid box/es displayed. 

Location of First Aid Box/es clearly indicated. 

Signs instructing employees to report all injuries/illness including first 

aid injuries. 

 

Personal Safety Equipment 

(PSE) 

PSE Risk Assessment carried out. 

Items of PSE prescribed/use enforced. 

Records of Issue kept. 

Undertaking by Employee to use/wear PSE. 

 

*Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and experience 

designated to Inspect Electric Arc, Gas Welding and Flame Cutting 

Equipment. 

Written Proof of Competence of above appointee available on Site. 

Equipment identified/numbered and entered into a register. 

Equipment inspected monthly.  Inspection Register kept. 

 

*Control of Storage & 

Usage of HCS 

Competent Person/s with specific knowledge and experience 

designated to Control the Storage & Usage of HCS. 

Written Proof of Competence of above appointee available on Site. 

Risk Assessment carried out. 

Register of HCS kept/used on Site. 
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Subject Requirements Yes/No 

Vessels under Pressure 

(VUP) 

Competent Person/s with specific knowledge and experience 

designated to supervise the use, storage, maintenance, statutory 

inspections & testing of VUP’s. 

Written Proof of Competence of above appointee available on Site Risk 

Assessment Carried out. 

Certificates of Manufacture available on Site. 

Register of VUP’s on Site. 

Inspections & Testing by Approved Inspection Authority (AIA): 

After installation/re-erection or repairs every 36 months. 

Register/Log kept of inspections, tests.  Modifications & repair. 

 

Construction Vehicles & 

Earth Moving Equipment 

Operators/Drivers appointed to: 

Carry out a daily inspection prior to use. 

Drive the vehicle/plant that he/she is competent to operate/drive. 

Written Proof of Competence of above appointee available on Site. 

Record of Daily inspections kept. 

 

Inspection of Ladders Competent person appointed in writing to inspect Ladders. 

Ladders inspected at arrival on site and monthly there after.  

Inspections register kept. 

 

Ramps Competent person appointed in writing to Supervise the erection & 

inspection of Ramps.  Inspection register kept. 
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Safety and Fire Rules 
 

SAFETY AND FIRE RULES FOR CONTRACTORS ON THE PREMISES 

 

i. All persons on company premises shall obey all health and safety rules, procedures and practices.  

In particular, NO SMOKING signs and the prohibition of the carrying of smoking materials in 

designated areas shall always be obeyed.   

 

ii. All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations 

and any amendments thereto, shall be met. 

 

iii. Where the OHS Act prescribes certification of competency of persons performing certain tasks, 

proof of such certification shall be provided prior to signing of the contract or commencement of 

work. 

 

iv. The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of Contractor’s WCA 

registration shall be produced on request.  WCA Registration No. of the Contractor 

company……………………………………. 

 

Any process involving open flames, sparks or heat shall be authorized by the issue of a permit to 

work, obtained from the officials designated as permit issuer.  Any work done under the protection 

of a permit to work shall be in strict compliance with every prescription on the permit. 

 

v. Safety equipment shall be used where applicable, (e.g. safety goggles, boots, harness, etc.).  The 

Contractor shall provide this at his own expense.  The Contractor shall apply the necessary 

discipline and control to ensure compliance by his workers. 

 

vi. All work shall be done during normal working hours, unless otherwise instructed or agreed in 

writing. 

 

vii. The contractor shall maintain good housekeeping mandates in the area where he is working for 

the duration of the contract. 

 

 
 
 
Signed _____________________________________  Date 
 ___________________________________________  
 
 
Name ______________________________________  Position
 ___________________________________________  
 
 
Tenderer __________________________________________________________________________________ 
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C4 SITE INFORMATION 

 

C4.1. Site of Works 

 

The site of works are situated throughout Mogale City.  

 

 

C4.2. Nature of Ground and Subsoil Details 

 

The insitu material of the existing gravel roads are of a good quality for road construction.  The material is 

classified as intermediate for excavation purposes. 

 
 

C4.3 Environmental Compliance 

 

 The Environmental Consultants – Newtown Landscape Architects confirmed that the proposed construction 

activity does not trigger any environmental compliance issues and that construction can proceed without a 

RoD. 

   

C4.4 Landownership 

 

 The land forms part of a Municipal township.  
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ANNEXURE A 

OCCUPATIONAL HEALTH AND SAFETY ACT (ACT NO. 85, 1993) 

Contractor to obtain his own copy of the Act for reference purposes. 
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ANNEXURE B 
 
 

REDUCED DRAWINGS FOR TENDER PURPOSES ONLY 
 
 

(WILL BE PROVIDED ON REQUEST AS REQUIRED) 
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ANNEXURE  B1 

 

❖ Setting out and level indicators to be done by employer’s representative/surveyor. 
❖ Pipes to be 100d, Ogee joints, interlocking. 
❖ Joints to be sealed with sand cement mix 3:1;   
❖ Class B bedding is applicable. 
❖ Backfilling to be done in accordance to Class B bedding and be equal to the excavated 

layerworks.  
❖ Compact base and sub-base material layers to 93% MOD AASHTO. 

Rate is inclusive of all plant requirements, supply and install and the removing and disposing of 
excavated material 

TYPICAL PIPE BEDDING DETAILS

SELECTED FILL MATERIAL
COMPACTED IN 150mm
LAYERS TO:
90% MOD AASHTO
PI < 6;
AGGREGATE SIZE < 30mm

a

100 mm

300 mm

Pipe
dia.

450 mm 75 mm

Dimension (a)

600 mm 100 mm

750 mm 125 mm

900 mm 150 mm

IN - SITU MATERIAL
COMPACTED TO
90% MOD AASHTO

COMPACTED BEDDING LAYER
RIVER SAND OR:
SELECTED GRANULAR MATERIAL

MAIN FILL MATERIAL
COMPACTED IN 150mm
LAYERS TO:
90% MOD AASHTO
(SPECIFIED / PRE-
APPROVED MATERIAL ONLY)

NOTES:

FILL MATERIAL TO BE PRE- APPROVED BY THE ENGINEER
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ANNEXURE  B2 

 Specifications for reinstatement of  

Storm water catch pits (Kerb-master Type or similar type) 
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ANNEXURE  B3 

Specifications for reinstatement of  

Storm water catch pits: Various Types 

 

     The work to be done includes the following: 

1. Barricade work area during construction work. 

2. Build double course brick work pillars to support lintols. 

3. Pillars to be plastered. 

4. Replace stole/ vandalized frames with lintols to support concrete slabs. 

5. Fit new 900x900x75mm cover slabs as below. 

6. Remove old cover slabs and deliver to Chamdor Municipal yard. 

7. Should it be required that existing kerbs need to be replaced, thjis will be paid 
separately under the item provided for kerbs. 

 

     

ANNEXURE  E3 

 

 

PLAN 

220 x 220 brickwork, plastered, 

 2-3 courses @ 1.5m-1.8m spacing 

2 x 75mmx 110mm 

lintols 

75mmx 75mm x 

900mm cover slabs, 

reinforced 

 

FRON

T 

75mmx 75mm x 900mm cover slabs, 

reinforced 
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ANNEXURE  B4 

Specifications for Supply and fitting of 

Cast Storm water catch pit cover slabs, complete with footing 

 
Replacement Sizes and specifications 
Concrete strength: 25 Mpa , reinforcing ; Y10’s @ 75mm crs 
 
Dimensions: 

• 600mm/ 900mm/1200mm/1500mm/1800mm/3000mm (L) x 600mm (W) x 75mm 
thickness 

 

The work to be done includes the following: 

1. Barricade work area during construction work. 

2. Remove old cover slabs and clean the inside of drain. 

Re-usable slabs to be delivered to Chamdor Municipal yard. 

3. Fit new purpose made cover slabs as detailed below. Where it is impractical to 
manufacture the cover slabs off – site, due to the size it may be cast in-situ.  

4. Should it be required that existing kerbs need to be replaced, this will be paid 
separately under the item provided for kerbs. 

 

Typical detail 

 

   

 

  

 

Lifting hole/ring 

Cast concrete 

footing 75mm x 

75mm 

Y10 mesh (75mm 

gap width) 

Lifting hole/ring 

Y10 reinforcing (footing) to be tied into 

Y10 Mesh (slab) 

+/- 75-100mm 

Concrete footing required every 600mm 
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ANNEXURE  B5 

Specifications for Concrete manholes 
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ANNEXURE  B6 

Specifications for Laying of Kerbs 

 

  



 

Municipality 1  Municipality 2  Contractor  

      

Specifications for Laying of Kerbs 
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ANNEXURE  B7 

SPECIFICATIONS FOR TRAFFIC SIGNS 
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ANNEXURE C 1 

Traffic accommodation for road reserve and on shoulders. 
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ANNEXURE C 2 

Traffic accommodation for road reserve and on shoulders. 
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ANNEXURE C 3 

Traffic accommodation for road reserve and on shoulders. 
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ANNEXURE C 4 

Traffic accommodation for road reserve and on shoulders. 
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